



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1109 S. Marion Avenue
Lake City, FL 32025-5874

KEVIN J. THIBAUT, P.E.
SECRETARY

December 16, 2019

To: Prospective Bidders

Construction: Kathy Thomas, Jim Brown, Travis Humphries, Ryan Asmus, Brandi Vittur, Eric Shimer, Peter Osborne, Star Ayers, D2-ESTSPEC

**Addenda No.: 1, E2Y83, Financial Project # 43598115201
SR 5 (Philips Hwy) @ Reba Ave. Milling & Resurfacing, Base Work, Should
Treatment, Drainage Improvements, Curb & Gutter, Traffic Signals, Lighting,
Interconnect, Highway Signing, Sidewalks/Bicycle Path and other incidental
construction on SR 5/US 1 in Duval County at Reba Ave.**

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>12/9/19</u>	<u>Listed revisions</u>
<u>2A</u>	<u>12/9/19</u>	<u>Added sheet</u>
<u>46</u>	<u>12/9/19</u>	<u>Revised lane closure restrictions</u>

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File E2Y83.001x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Thank you,

Jim Brown
District Contracts Administrator
Phone: 386-758-3778
Fax: 386-758-3791