JUNE 3, 2020 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Contro	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	Cathodic Protection	Sidewalk	Other
1	Z2204-R0	TBD	$0	Prequalification Not Required																									
2	Z2205-R0	TBD	$0	Prequalification Not Required																									
3	Z2206-R0	TBD	$0	Prequalification Not Required																									
4	Z2207-R0	TBD	$0	Prequalification Not Required																									
5	Z2208-R0	TBD	$0	Prequalification Not Required																									
6	Z2209-R0	TBD	$0	Prequalification Not Required																									
7	Z2210	TBD	$0																		100								
8	Z2211	TBD	$0																		100								
9	Z2212	TBD	$0											100															
10	Z2213	TBD	$0											100															

**Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.

Revised: 09/25/17