

JUNE 10, 2020 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	Intelligent Transportation System	Sidewalk	Other
1	E2Z34	43,439,715,201.00	\$444,029	9										14						3	1	55	3					2	13
2	E2Z73-R0	41021477226	\$106,000	Prequalification Not Required																									
3	E2Z74-R0	41021477227	\$100,000	Prequalification Not Required																									
4	E2Z75-R0	41021477228	\$100,000	Prequalification Not Required																									

**Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.