

MAY 13, 2020 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	Cathodic Protection	Sidewalk	Other
1	E2Y24	43743715201	\$2,090,816	7																					81				12
2	E2Z16	44362615201	\$274,000	Prequalification Not Required																									
3	E2Z17	44365515201	\$258,000	Prequalification Not Required																									
4	E2Z18	44362515201	\$1,267,000	Prequalification Not Required																									
5	E2Z52	43204815201	\$1,306,699	8			1	1																			81	9	
6	E2Z56	43807915201	\$859,560	5			18	16		31			6				4			4	1								15
7	E20B7	44540415201	\$90,000	Prequalification Not Required																									
8	E20E0-E0	41021347231	\$395,000	Prequalification Not Required																									
9	E20E2	44690717201	\$43,000	Business Development Initiative Contract (BDI)																									

\*Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.