

SEPTEMBER 16, 2020 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	Cathodic Protection	Sidewalk	Other	
1	E20B4	43391115201	\$3,823,389	5			1																				85		9	
2	E2Z65-R0	41021257225	\$150,000		Prequalification Not Required																									
3	E2Z78	41021477231	\$75,000		Prequalification Not Required																									
4	E2Z79	41021477232	\$250,000		Prequalification Not Required																									
5	E2Z87-R0	41021677212, 41021687206	\$575,000		Prequalification Not Required																									
6	E2Z90	41021827222	\$35,000		Prequalification Not Required																									
7	E2Z93-R0	44648917201	\$150,000		Business Development Initiative (BDI)																									
8	E20D4	44703125201	\$84,000		Prequalification Not Required																									
9	E20D5	44703135201	\$68,000		Prequalification Not Required																									
10	E20D6	44703145201	\$69,000		Prequalification Not Required																									
11	E20E9-R0	41021477235	\$475,000		Prequalification Not Required																									

**Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.