



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1109 S. Marion Avenue
Lake City, FL 32025-5874

KEVIN J. THIBAUT, P.E.
SECRETARY

July 23, 2020

To: Prospective Bidders

Construction: Kathy Thomas, Jim Brown, Travis Humphries, Jeff Bailey, Brandi Vittur,
Eric Shimer, Star Ayers, D2-ESTSPEC

**Addenda No.:1, E20B4, Financial Project # 43391115201
Pile jacking with cathodic protection and other incidental construction on
SR 134 (Timuquana Rd.) at Ortega River Bridge (BR. No. 720428).**

LETTING DATE CHANGE

The letting date for this project has been moved to September 16, 2020

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>Page No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
1 -4	07-15-20	Supplemental Spec package #1 Change to 60 Day Ad

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File E20B4.001x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Thank you,

Jim Brown
District Contracts Administrator
Phone: 386-758-3778
Fax: 386-758-3791