

APRIL 21, 2021 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	RR Major Bridge Steel Truss	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	Cathodic Protection	Sidewalk	Other
1	E2Z69	41021267209, 41021257229	\$350,000	Prequalification Not Required																									
2	E2Z76-R0	41021477229	\$85,000	Prequalification Not Required																									
3	E2Z97	44648117201	\$75,000	Business Development Initiative Contract (BDI)																									
4	E20A2-R0	41022137214, 41022147212	\$750,000	Prequalification Not Required																									
5	E20F1	41021257231	\$300,000	Prequalification Not Required																									
6	E20G6-R0	41021257233, 41021267207	\$185,000	Prequalification Not Required																									

**Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.