

**FEBRUARY 17, 2021 LETTING**

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	RR Major Bridge Steel Truss	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	Cathodic Protection	Sidewalk	Other
1	E2Z15	43952815201	\$978,000	Prequalification Not Required																									
2	E2Z82-R0	41021557231	\$230,000	Prequalification Not Required																									
3	E2Z84-R0	41021557233	\$250,000	Prequalification Not Required																									
4	E2Z92-R0	44649017201	\$100,000	Business Development Initiative Contract (BDI)																									
5	E20C4	44119915201	\$1,025,593	12			3																	73					13
6	E20F5-R0	40931165201	\$1,500,000	3			1	1		1			6	8						2	31	46							1
7	E20H7-R0	41021477239	\$250,000	Prequalification Not Required																									
8	E20K6	41021477240	\$50,000	Prequalification Not Required																									

*\*Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

*Note: Work Class Percentages are subject to revision throughout the advertisement period.*