

JANUARY 20, 2021 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	RR Major Bridge Steel Truss	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	Cathodic Protection	Sidewalk	Other			
1	E2Z95	44648417201	\$150,000	Business Development Initiative Contract (BDI)																												
2	E20C7	42442115201	\$3,021,512	2			1																						87			10
3	E20F9-R0	41021827228	\$700,000	Prequalification Not Required																												
4	E20G5-R0	41021477236	\$330,000	Prequalification Not Required																												

**Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.