

JULY 21, 2021 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized TCS	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E2X76	43593215201	\$2,484,685	Prequalification Not Required																										
2	E20F6	43439815201	\$847,038	12			2						1	18							3	2	46	1				1	1	13
3	E20F7	43920115201	\$7,888,681	15						8											1				66				9	
4	E20G9-R0	41021257234	\$300,000	Prequalification Not Required																										
5	E20I4-R0	41021557240	\$60,000	Prequalification Not Required																										
6	E20J0-R0	41021917249	\$2,000,000	Prequalification Not Required																										

**Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.