BID SOLICITATION NOTICE – District 2 FLORIDA DEPARTMENT OF TRANSPORTATION CONSTRUCTION AND MAINTENANCE PROGRAMS

Lake City District Office Complex 1109 South Marion Ave. - MS 2015 Lake City, FL 32025 Lake City, FL May 03, 2021 Advertisement No. 01

All bids must be completed using **Project Bids** software available on the Bid Express website at https://bidx.com/fl/main

Unless otherwise stipulated in the proposal description, bids for all projects listed in this Bid Solicitation Notice must be submitted using Bid Express only. No other means of submission of bids will be accepted. Please visit the Contracts Administration Website at: http://www.fdot.gov/contracts for more information on Bid Express. Submitting bids through Bid Express requires a Digital ID. To obtain a Digital ID, please contact Bid Express at http://www.bidx.com. Allow up to 6 days to complete the Digital ID registration.

Bids for the projects in this Bid Solicitation Notice will be accepted by Bid Express until 11:00 AM Local Time on Thursday, June 03, 2021.

Bid totals for each bid submitted will be read aloud for those present and will be available at 11:00 AM June 03, 2021 in the District 2 Lake City District Office Complex, Lake City, Florida.. Agenda: a) Opening Remarks; b) 15 minutes of public input; c) Reading of bids; d) Closing. Anyone needing special accommodations under the Americans with Disabilities Act of 1990 should send an e-mail to: contracts.admin@dot.state.fl.us or call telephone number (386)961-7510. Special accommodation requests under the Americans with Disabilities Act should be made at least seven days prior to the public meeting. Bidders may obtain preliminary bid results at: https://fdotwp1.dot.state.fl.us/wTBidLetting/LettingMain, select district then click on appropriate date.

DEADLINE FOR PROPOSALS AND PROPOSAL HOLDERS LIST

The deadline for obtaining bid packages shall be 24 hours prior to the scheduled letting date and time. A list of plan holders may be obtained by visiting the District Contracts Administration website at: www.fdot.gov/contracts/d2, click "Letting and Project Information" and select letting date from the Lettings Menu. For compliance with Florida Statute 337.168(2), additional bidders and plan and specifications holders are not published beginning three working days prior to the letting.

----NOTE-----

Proposals will not be issued after 11:00 AM Local Time on Wednesday, June 02, 2021.

Document Ordering Information

Orders for documents are placed using the Contract Proposal Processing Online Ordering System at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/. There is no charge for ordering/downloading documents. Online Ordering is available Monday through Friday from 6 AM. to 9 PM. and Saturday from 6 AM. to 7 PM.

To Place An Order

- A current State of Florida Vendor Number is required prior to first-time registration; please visit
 http://dms.myflorida.com/egovernment_tools/myflorida_marketplace for more information. Please allow 24 to 48 hours for receipt of a new vendor number.
- Prior to placing orders, an individual shall register and establish an Internet Subscriber Account with the
 Department of Transportation at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/.
 Please allow 48 to 72 hours (excluding weekends and holidays) for the registration and approval.

PREQUALIFICATION

Contractors must have a current certificate of qualification in accordance with Florida Statute 337.14(1) and Rule Chapter 14-22, Florida Administrative Code, on the date of the letting to bid on construction projects over \$250,000.00 as established by the Department's budget. Maintenance contracts do not require a contractor to have a certificate of

qualification, unless stipulated in the project description and specifications. If deemed necessary by the Department, certain maintenance contracts will contain specific requirements for maintenance contractor eligibility.

PREQUALIFIED CONTRACTORS CURRENT CAPACITY

In order for the Department to have the information required to determine a prequalified bidder's Current Capacity, it is necessary that the prequalified contractor certify the total dollar amount of all work the contractor has underway. This certification shall be accomplished electronically by submitting the Certification of Work Underway (Online Web Application) http://www.fdot.gov/contracts/PreQual_Info/prequalified.shtm to the Department every 30 calendar days.

CONFLICT OF INTEREST

A contractor who performs a constructability review on a design contract or who participates in a value engineering study workshop or cost risk analysis workshop, is prohibited from bidding on the construction of that contract.

SCRUTINIZED COMPANIES

A company that is on the Scrutinized Companies with Activities in Sudan List, is on the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or is engaged in business operations in Syria, may not bid on, submit a proposal for, or enter into a contract with an agency or local government entity for goods or services of \$1 million or more.

A company that is on the Scrutinized Companies that Boycott Israel List or is engaged in a boycott of Israel may not bid on, submit a proposal for, or enter into a contract with an agency or local government entity for goods or services.

BID REJECTION

Bidders are hereby notified that all bids on any of the following projects are likely to be rejected if the lowest responsive bid received exceeds the engineer's estimate by more than ten percent (10%). In the event any of the bids are rejected for this reason, the project may be deferred for re-advertising. In addition, award of all federally funded projects will be subject to Federal Highway Administration concurrence.

PROTEST RIGHTS

Pursuant to Section 120.57, Florida Statutes, any person adversely affected by a <u>bid solicitation</u> shall file both a notice of protest and bond within 72 hours after posting of the Bid Solicitation Notice, and shall file a formal written protest within ten days after filing the notice of protest. Any person who files a notice of protest as to a bid solicitation pursuant to this rule shall post with the Department, at the time of filing the notice of protest, a bond payable to the Department in the following amounts: For an action protesting a bid solicitation that requires qualification of bidders, the bond shall be \$5,000. For an action protesting a bid solicitation for which bidders are not required to be prequalified by the Department to be eligible to bid, the bond shall be \$2,500. The required notice of protest, bond and formal protest must each be timely filed with the Clerk of Agency Proceedings, Florida Department of Transportation, Mail Station 58, Room 550, 605 Suwannee Street, Tallahassee, Florida 32399-0458, FAX (850) 414-5264. Failure to file a protest within the time prescribed in Section 120.57(3), F.S., or failure to post the bond or other security required by law within the time allowed for the filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.

Pursuant to Section 120.57, Florida Statutes, any person adversely affected by a <u>bid rejection or contract award</u> shall file both a notice of protest and bond within 72 hours after the posting of the Summary of Bids. If notice of intended decision is given by certified mail or express delivery, the adversely affected person must file both the notice of protest and bond within 72 hours after receipt of the notice of intent. A formal written protest must be filed within ten days after filing the notice of protest. Any person who files a notice of protest as to a bid rejection or contract award pursuant to this rule shall post with the Department, at the time of filing the notice of protest, a bond payable to the Department in the following amounts: For an action protesting a bid rejection or contract award that requires qualification of bidders, the Bond shall be equal to one percent of the lowest bid submitted or \$5,000, whichever is greater. For an action protesting a bid rejection or contract award for which bidders are not required to be prequalified by the Department to be eligible to bid, the bond shall be \$2,500. The required notice of protest, bond, and formal protest must each be timely filed with the Clerk of Agency Proceedings, Florida Department of Transportation, Mail Station 58, Room 550, 605 Suwannee Street,

Tallahassee, Florida 32399-0458, FAX (850) 414-5264. Failure to file a protest within the time prescribed in Section 120.57(3), Florida Statutes, shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.

A protest is not timely filed unless the notice of protest, bond, and the formal protest are each received by the Clerk of Agency Proceedings within the required time limits. A protest which is filed prematurely will be deemed abandoned unless timely renewed.

Interested parties can visit our Internet web site at http://www.fdot.gov/contracts/. Information regarding projects posted with the Clerk of Agency Proceedings, Proposal holders, Plan and Special Provisions holders, preliminary letting results, and other noteworthy information is provided on this website. Please note that, for compliance with Florida Statute 337.168(2), the Proposal holder and the Plan and Special Provision holder listings are not published beginning three working days prior to the letting until after the letting.

In the event multiple responsive bidders submit identical proposals (bids), the Department will determine the order in which proposals are to be considered for Contract award in accordance with Florida Laws, and any applicable Rules.

INSURANCE

The successful bidder shall submit current general liability insurance and workman's compensation insurance certificates for the duration of the contract in the dollar amounts and manner specified in the most current edition of the Department's Standard Specifications for Road and Bridge Construction. Insurance companies must be authorized to do business in the State of Florida. Proof of such insurance shall be filed with the District Contracts and Procurement Office before the contract can be executed. BE SURE THAT THE CONTRACT NUMBER IS ON EACH INSURANCE CERTIFICATE.

ADDENDA

No negotiations, decisions, or actions will be initiated or executed by a potential bidder as a result of any oral discussion with a State employee. Only those communications which are in writing from the Department will be considered as a duly authorized expression on behalf of the Department. Notices of changes (addenda) will be posted on the Districts Contracts Administration website at: www.fdot.gov/contracts/d2, click "Letting and Project Information" and select letting date from the Lettings Menu. It is the responsibility of all potential bidders to monitor this site for any changing information prior to submitting their bid. All addenda will be acknowledged by signature and subsequent submission of addenda with the bid when so stated in the addenda.

BID QUESTIONS

Direct questions regarding the advertised projects by posting them to the Department website at the following URL address: https://fdotwp1.dot.state.fl.us/BidQuestionsAndAnswers/Proposal.aspx/SearchProposal.

PROPOSAL GUARANTY

For bids over \$150,000.00, the standard proposal guaranty of 5% of the bid will be required, unless otherwise stipulated in the proposal advertisement. A Proposal Guaranty of not less than five percent (5%) of the total actual bid in the form of either a certified check, cashier's check, trust company treasurer's check, bank draft of any national or state bank, or a Surety Proposal Guaranty made payable to the Florida Department of Transportation must be received for each bid in excess of \$150,000.00. A check or draft in an amount less than five percent (5%) of the actual bid will invalidate the bid. The guaranty amount shall include all bid items except construction days for A+B bidding and lane closure for Lane Rental Bidding. Proposal Guaranty shall substantially conform to DOT Form 375-020-09 furnished with the Proposal. Surety2000 or SurePath electronic Proposal Guaranty submittal may be used in conjunction with Bid Express internet bid submittal. For more information please visit http://www.insurevision.com for SurePath. Paper Proposal Guaranty will also be accepted for bids submitted through Bid Express provided they are received prior to the deadline for receiving bids, by the location(s) identified in this Bid Solicitation Notice. If an electronic proposal guaranty is not being submitted, the bidder must submit an original proposal guaranty. (A fax or a copy sent as an attachment will not be accepted.)

EXECUTION OF CONTRACT

Pursuant to Subsections 3-6 and 3-7 of the Standard Specifications, the successful bidder shall execute the necessary contract documents and return the agreement along with a satisfactory Performance and Payment Bond within ten (10)

Calendar days of award, excluding Saturdays, Sundays, and state holidays, unless noted otherwise in the project specifications. A 100% Payment and Performance Bond will be required for all projects unless noted otherwise in the project specifications. All work is to be done in accordance with the Plans, special Provisions of the State of Florida Department of Transportation.

Prior to execution of the contract with the Department, a corporation must show proof that it is authorized to do business in the State of Florida. Florida corporations should provide a copy of the certificate of Incorporation and foreign corporations should provide a copy of Certificate of Authority from the Florida Department of State.

Important Note: Actual commitment and final execution of the contract is contingent upon an approved legislative budget and funds availability.

DBE PARTICIPATION.

Disadvantaged Business Enterprise (DBE) Availability Goal Information is contained in the Bid Solicitation Package. DBE Participation and Bidder Opportunity List for Prime Contractors shall be reported in the **Equal Opportunity Compliance** (**EOC**) system no later than 3 business days of submission of the bid. The EOC system is a web based application for Prime Contractors, statewide, to report their Bidder Opportunity List, DBE Commitments, and DBE/MBE Subpayments. Complete and submit the DBE Participation (i.e. DBE Commitments) and Bid Opportunity List in the EOC.

More information regarding EOC can be referenced at: https://www.fdot.gov/equalopportunity/eoc.shtm

DEBARMENT/SUSPENSION

All bids submitted to the Department shall include a statement that by signing and submitting this proposal, the bidder certifies that no principal (which includes officers, directors or executives) is presently debarred, suspended, proposed for debarment, declared ineligible or voluntarily excluded from participation in this transaction by any federal department or agency.

MANDATORY PRE-BID CONFERENCE

For projects with mandatory Pre-Bid Meeting, proposals (BIDDING DOCUMENTS) will be issued only to the attendees of the meeting. Prospective bidders ordering bidding documents prior to the Pre-Bid Meeting will be given access to download the bidding documents within 24 hours after the Pre-Bid Meeting. Those prospective bidders ordering the documents after the Pre-Bid Meeting will need to contact the office advertising the project to confirm attendance and receive access to download the bidding documents. Please contact the office at least two working days prior to the deadline for obtaining bidding documents to allow time for processing.

LATE ARRIVALS TO MANDATORY PRE-BID MEETINGS

All bidders must be present and signed in prior to the start of the mandatory pre-bid meeting. Anyone not signed in at the commencement of the meeting will be considered late and will not be allowed to bid on the project.

FIRST TIME BIDDERS

Bidders bidding for the first time with the Department can access the New Bidder's Orientation document at: https://fdotwww.blob.core.windows.net/sitefinity/docs/default-source/contracts/new-bidders-orientation.pdf?sfvrsn=aef131ae 2

POSTING NOTICE

The bid tabulation and intent to award will be posted on **June 14, 2021** or **June 21, 2021** at www.fdot.gov/contracts/d2, click the "Letting and Project Information" and select letting date from the Listings Menu. The posting provides notice of the Department's intent to award a contract or reject all bids. The Department's Notice of Intent regarding a project will be posted on only one of the alternate posting dates. Bidders are solely responsible for timely monitoring or otherwise verifying on which of the specified alternate posting dates the posting of award or rejection of all bids actually occurs.

If the posting dates are revised, all bidders for the subject project will be notified.

AFFIRMATIVE ACTION (EQUAL EMPLOYMENT OPPORTUNITY)

The Florida Department of Transportation (hereinafter referred to as the "Department"), in accordance with Title VI of the Civil Rights Act of 1964, 42 USC 2000d to 2000d-4 and related authorities, Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the U.S. Department of Transportation issued pursuant to such Act, hereby notifies all bidders that the Department will affirmatively insure that in any contract entered into pursuant to this advertisement, minority and disadvantaged business enterprises will be afforded the full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of race, color, national origin, or sex in consideration for an award. Further, it is the policy of the Department to not discriminate against bidders on the grounds of race, color, national origin, religion, sex, age, or disability/handicap in consideration for an award. A bidder must have an approved DBE Affirmative Action (DBE/AA) Plan prior to contract award. Please use the following link http://www.fdot.gov/contracts/cpp_online_ordering/bidder_assist.shtm, Standard Specifications for Road and Bridge Construction and the Special Provisions for instructions for submission of a DBE/AA Plan. The DBE/AA Plan should be submitted for approval prior to the bidding.

MINIMUM WAGE

The minimum wage for all hours worked in Florida is available at http://www.floridajobs.org.

EMAIL SUBSCRIPTION LIST

To get on the e-mail subscription list, go to http://fdotwp1.dot.state.fl.us/reportsubscriptions/ and fill out the necessary information to "Subscribe". To obtain information concerning other districts, go to http://www.fdot.gov/contracts/distco.shtm.

NOTICE TO ALL BIDDERS

To report bid rigging activities call: 1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday through Friday, 8:00 A.M. to 5:00 P.M. Local Time. Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities should use the "hotline" to report such activities. The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction contract fraud and abuse and is operated under the direction of the DOT Inspector General. All information will be treated confidentially and caller anonymity will be respected.

By submitting a bid, the contractor/consultant/vendor agrees to comply with section 20.055(5). Florida Statute, and to incorporate in all subcontracts the obligation to comply with section 20.055(5) Florida Statute.

Florida Department of Transportation Notice to Contractors Index

Published: May 03, 2021

Letting ID: 02210603

Please use the following proposal ID and the letting ID when ordering plans/proposal or specifications for the June 03, 2021 letting.

Page Number	Proposal Id	Proposal Notes	Fin Proj Numbers	County
7	Z2226-R0		4465921D202(*)	DIST/ST-WIDE
10	Z2227-R0		4465922D202(*)	DIST/ST-WIDE
13	Z2228-R0		4465923D210(*)	DIST/ST-WIDE
17	Z2229-R0		4465924D202(*)	DIST/ST-WIDE
21	Z2230-R0		4465925D202(*)	DIST/ST-WIDE
24	Z2231-R0		4465926D202(*)	DIST/ST-WIDE

Proposal Note Codes:

Letting: 02210603 Call Order: 001 Proposal: Z2226-R0 District:02

Counties: DIST/ST-WIDE

Road Name: Pre-Event Emergency Generator Installation/Traffic Signal

Limits:

Project(s): 4465921D202(*) Federal Aid No: N/A

Total Roadway Length: 0.000 Miles Contract Days: 365

Total Bridge Length: 0.000 Miles Letting Date: 06/03/21

Total Proposal Length: 0.000 Miles Contract Execution Days: 5

Special Start Date: N/A

Aquis/Flexible Start Time: 00 Days (acq. time)

Proposal Budget Estimate: \$0.00

Please read the full advertisement

Description:

Provide Generator Installation and Refueling Operations and Traffic Signal Repair Operations pursuant to a Governor's and/or President's Declaration of a State Emergency. This Contract will be a regional contract that will include the Eastern counties: Clay, Duval, Nassau, Putnam and St. Johns Counties within District 2. The Contractor shall perform Generator Installation and Refueling Operations and Traffic Signal Repair Operations pursuant to the terms of this Contract and at the direction of the Department. District boundaries are as described on the Agency Resources Website at the following URL: http://www.fdot.gov/agencyresources/districts/

The Contractor shall provide a letter to the Department at the time of bid, from a surety authorized to do business in the State of Florida verifying the Contractor is bondable in the State of Florida. For the purposes of this Contract the dollar amount is established at \$2,000,000.00.

Awarded Contractor must execute documents within five (5) calendar days, excluding Saturdays, Sundays, and state holidays, with General Liability and Worker's Comp Insurance.

The Department, at its sole discretion, may award one or more contracts based on the bids received and the impact of events associated with a Governor's Declaration of a State Emergency. If more than one award is made, award will be based off the lowest responsive bid then the next lowest responsive bid and so forth and activated in the same order.

No quantities are guaranteed and there will be no unit cost adjustment for quantities required over or under the estimated quantities.

RENEWAL OPTION. PREQUALIFICATION REQUIRED. BID EXPRESS MANDATORY.

ALT	Item	Description	Unit	Quantity
Section	0001 INSTALL	EMER. TRAFFIC CONTR DEVICES (MH)		•
	0102-108-	WOOD POLE, MAX 50', FURNISH AND INSTALL TEMPORARY POLE, FOR PRE-EVENT CONTRACTS ONLY	EA	1.000
	0102-109-	GUY WIRE FOR WOOD OR CONCRETE POLE, FURNISH AND INSTALL, FOR PRE-EVENT CONTRACTS ONLY	EA	1.000
	0129- 1- 1	NATURAL DISASTER /PRE EVENT CONTRACTS, CREW PRE- POSITIONING: DO NOT BID	ED	1.000
	0630- 2-11	CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF	1.000
	0630- 2-14	CONDUIT, FURNISH & INSTALL, ABOVEGROUND	LF	1.000
	0632- 7- 1	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	PI	1.000
	0632- 7- 2	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	LF	1.000
	0634- 4-152	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL	PI	1.000

		Call Order: 001 Proposal: 22226-R0		
ALT	Item	Description	Unit	Quantity
	0634- 4-153	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX	PI	1.000
	0634- 4-154	SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE	PI	1.000
	0634- 4-341	SPAN WIRE ASSEMBLY, INSTALL, SINGLE POINT ATTACH, PERPENDICULAR	PI	1.000
	0634- 4-342	SPAN WIRE ASSEMBLY, INSTALL, SINGLE POINT ATTACH, DIAGONAI	PI	1.000
	0634- 4-343	SPAN WIRE ASSEMBLY, INSTALL, SINGLE POINT ATTACH, BOX SPANS	PI	1.000
	0634- 4-351	SPAN WIRE ASSEMBLY, INSTALL, TWO POINT ATTACH, PERPENDICULAR	PI	1.000
	0634- 4-352	SPAN WIRE ASSEMBLY, INSTALL, TWO POINT ATTACH, DIAGONAL	PI	1.000
	0634- 4-353	SPAN WIRE ASSEMBLY, INSTALL, TWO POINT ATTACH, BOX SPANS	PI	1.000
	0634- 4-400	SPAN WIRE ASSEMBLY, ADJUST	PI	1.000
	0634- 4-600	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN	PI	1.000
	0634- 5- 1	FIBERGLASS INSULATOR, FURNISH & INSTALL	LF	1.000
	0635- 2-11	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA	1.000
	0635- 3-11	JUNCTION BOX, FURNISH & INSTALL, AERIAL	EA	1.000
	0639- 1-112	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY	AS	1.000
	0639- 1-122	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	AS	1.000
	0639- 2- 1	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	LF	1.000
	0639- 4- 3	EMERGENCY GENERATOR - PORTABLE INSTALL- RETROFIT; FDOT FURNISHED	EA	1.000
	0639- 4- 5	EMERGENCY GENERATOR - PORTABLE, MONITOR & REFUEL	HR	1.000
	0639- 4- 7	EMERGENCY GENERATOR - HARNESS FOR CABINET RETROFIT	EA	1.000
	0641- 2-12	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	EA	1.000
	0646- 1-11	ALUMINUM SIGNALS POLE, PEDESTAL	EA	1.000
	0650- 1-11	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY	AS	1.000
	0650- 1-12	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 2-4 WAY	AS	1.000
	0650- 1-14	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	AS	1.000
	0650- 1-18	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	AS	1.000
	0650- 1-24	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 3 SECTION, 1 WAY	AS	1.000
	0650- 1-25	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE WITH ALUMINUM TOP SECTION, 3 SECTION, 2-4 W	AS	1.000
	0650- 1-29	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W ALUMIN, 5 SECTION CLUSTER, 1 WAY	AS	1.000
	0650- 1-50	VEHICULAR TRAFFIC SIGNAL, INSTALL	AS	1.000
	0650- 1-60	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	AS	1.000
	0650- 1-70	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION	AS	1.000
	0650- 1-80	VEHICULAR TRAFFIC SIGNAL, ADJUST/MODIFY EXISTING SIGNAL	AS	1.000
	0650- 2-102	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER	EA	1.000
	0653- 1-11	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	AS	1.000

		Gail Graci. 661 Troposal. 22226 Ro		
ALT	Item	Description	Unit	Quantity
	0653- 1-12	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	AS	1.000
	0653- 1-60	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	AS	1.000
	0660- 3-51	VEHICLE DETECTION SYSTEM- MICROWAVE, ADJUST & MODIFY, CABINET EQUIPMENT	EA	1.000
	0660- 3-52	VEHICLE DETECTION SYSTEM - MICROWAVE, ADJUST & MODIFY, ABOVE GROUND EQUIPMENT	EA	1.000
	0660- 4-51	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT	EA	1.000
	0660- 4-52	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY ABOVE GROUND EQUIPMENT	EA	1.000
	0665- 1-11	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	EA	1.000
	0670- 4- 1	INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL	AS	1.000
	0670- 5-112	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	AS	1.000
	0670- 5-400	TRAFFIC CONTROLLER ASSEMBLY, MODIFY	AS	1.000
	0670- 5-600	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	AS	1.000
	0670- 5-700	TRAFFIC CONTROLLER ASSEMBLY, RESTORE- MINOR REPAIRS	AS	1.000
	0671- 2-11	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA	EA	1.000
	0671- 2-14	TRAFFIC CONTROLLER WITHOUT CABINET, FURNISH & INSTALL IN EXISTING CABINET, 2070	EA	1.000
	0676- 1-161	TRAFFIC SIGNAL CONTROLLER CABINET, REPLACE CONFLICT MONITOR IN EXISTING CABINET	EA	1.000
	0678- 1-104	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, LOAD SWITCH	EA	1.000
	0678- 1-109	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTAL, TYPE 3 TIME SWITCH	EA	1.000
	0678- 1-110	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTAL, TYPE 4 TIME SWITCH	EA	1.000
	0700- 3-201	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA	1.000
	0700- 3-204	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF	EA	1.000
	0700- 3-501	SIGN PANEL, RELOCATE, UP TO 12 SF	EA	1.000
	0700- 3-601	SIGN PANEL, REMOVE, UP TO 12 SF	EA	1.000
	0700- 12- 11	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, ONE BEACON	AS	1.000
	0700- 12- 12	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACON	AS	1.000
	0700- 12- 21	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON	AS	1.000
	0700- 12- 22	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS	AS	1.000
	0700- 12- 31	SIGN BEACON, F&I OVERHEAD MOUNT, ONE BEACON	AS	1.000
	0700- 12- 32	SIGN BEACON, F&I OVERHEAD MOUNT, TWO BEACONS	AS	1.000

Letting: 02210603 Call Order: 002 Proposal: Z2227-R0 District:02

Counties: DIST/ST-WIDE

Road Name: Pre-Event Emergency Generator Installation/Traffic Signal

Limits: Midpoint

Project(s): 4465922D202(*) Federal Aid No: N/A

Total Roadway Length: 0.000 Miles Contract Days: 365
Total Bridge Length: 0.000 Miles Letting Date: 06/03/21

Total Proposal Length: 0.000 Miles Contract Execution Days: 5

Special Start Date: N/A

Aquis/Flexible Start Time: 00 Days (acq. time)

Proposal Budget Estimate: \$0.00

Please read the full advertisement

Description:

Provide Generator Installation and Refueling Operations and Traffic Signal Repair Operations pursuant to a Governor's and/or President's Declaration of a State Emergency. This Contract will be a regional contract that will include the Western counties: Alachua, Baker, Bradford, Columbia, Dixie, Gilchrist, Hamilton, Lafayette, Levy, Madison, Suwannee, Taylor and Union Counties within District 2. The Contractor shall perform Generator Installation and Refueling Operations and Traffic Signal Repair Operations pursuant to the terms of this Contract and at the direction of the Department. District boundaries are as described on the Agency Resources Website at the following URL: http://www.fdot.gov/agencyresources/districts/

The Contractor shall provide a letter to the Department at the time of bid, from a surety authorized to do business in the State of Florida verifying the Contractor is bondable in the State of Florida. For the purposes of this Contract the dollar amount is established at \$2,000,000.00.

Awarded Contractor must execute documents within five (5) calendar days, excluding Saturdays, Sundays, and state holidays, with General Liability and Worker's Comp Insurance.

The Department, at its sole discretion, may award one or more contracts based on the bids received and the impact of events associated with a Governor's Declaration of a State Emergency. If more than one award is made, award will be based off the lowest responsive bid then the next lowest responsive bid and so forth and activated in the same order.

No quantities are guaranteed and there will be no unit cost adjustment for quantities required over or under the estimated quantities.

RENEWAL OPTION. PREQUALIFICATION REQUIRED. BID EXPRESS MANDATORY

ALT	Item	Description	Unit	Quantity
Section	0001 INSTALL E	MER. TRAFFIC CONTR DEVICES (MH)		
	0102-108-	WOOD POLE, MAX 50', FURNISH AND INSTALL TEMPORARY POLE, FOR PRE-EVENT CONTRACTS ONLY	EA	1.000
	0102-109-	GUY WIRE FOR WOOD OR CONCRETE POLE, FURNISH AND INSTALL, FOR PRE-EVENT CONTRACTS ONLY	EA	1.000
	0129- 1- 1	NATURAL DISASTER /PRE EVENT CONTRACTS, CREW PRE- POSITIONING: DO NOT BID	ED	1.000
	0630- 2-11	CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF	1.000
	0630- 2-14	CONDUIT, FURNISH & INSTALL, ABOVEGROUND	LF	1.000
	0632- 7- 1	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	PI	1.000
	0632- 7- 2	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	LF	1.000

ALT	Item	Description	Unit	Quantity
	0634- 4-152	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL	PI	1.000
	0634- 4-153	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX	PI	1.000
	0634- 4-154	SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE	PI	1.000
	0634- 4-341	SPAN WIRE ASSEMBLY, INSTALL, SINGLE POINT ATTACH, PERPENDICULAR	PI	1.000
	0634- 4-342	SPAN WIRE ASSEMBLY, INSTALL, SINGLE POINT ATTACH, DIAGONAI	PI	1.000
	0634- 4-343	SPAN WIRE ASSEMBLY, INSTALL, SINGLE POINT ATTACH, BOX SPANS	PI	1.000
	0634- 4-351	SPAN WIRE ASSEMBLY, INSTALL, TWO POINT ATTACH, PERPENDICULAR	PI	1.000
	0634- 4-352	SPAN WIRE ASSEMBLY, INSTALL, TWO POINT ATTACH, DIAGONAL	PI	1.000
	0634- 4-353	SPAN WIRE ASSEMBLY, INSTALL, TWO POINT ATTACH, BOX SPANS	PI	1.000
	0634- 4-400	SPAN WIRE ASSEMBLY, ADJUST	PI	1.000
	0634- 4-600	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN	PI	1.000
	0634- 5- 1	FIBERGLASS INSULATOR, FURNISH & INSTALL	LF	1.000
	0635- 2-11	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA	1.000
	0635- 3-11	JUNCTION BOX, FURNISH & INSTALL, AERIAL	EA	1.000
	0639- 1-112	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY	AS	1.000
	0639- 1-122	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	AS	1.000
	0639- 2- 1	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	LF	1.000
	0639- 4- 3	EMERGENCY GENERATOR - PORTABLE INSTALL- RETROFIT; FDOT FURNISHED	EA	1.000
	0639- 4- 5	EMERGENCY GENERATOR - PORTABLE, MONITOR & REFUEL	HR	1.000
	0639- 4- 7	EMERGENCY GENERATOR - HARNESS FOR CABINET RETROFIT	EA	1.000
	0641- 2-12	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	EA	1.000
	0646- 1-11	ALUMINUM SIGNALS POLE, PEDESTAL	EA	1.000
	0650- 1-11	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY	AS	1.000
	0650- 1-12	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 2-4 WAY	AS	1.000
	0650- 1-14	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	AS	1.000
	0650- 1-18	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	AS	1.000
	0650- 1-24	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 3 SECTION, 1 WAY	AS	1.000
	0650- 1-25	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE WITH ALUMINUM TOP SECTION, 3 SECTION, 2-4 WAYS	AS	1.000
	0650- 1-29	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W ALUMIN, 5 SECTION CLUSTER, 1 WAY	AS	1.000
	0650- 1-50	VEHICULAR TRAFFIC SIGNAL, INSTALL	AS	1.000
	0650- 1-60	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	AS	1.000
	0650- 1-70	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION	AS	1.000
	0650- 1-80	VEHICULAR TRAFFIC SIGNAL, ADJUST/MODIFY EXISTING SIGNAL	AS	1.000
	0650- 2-102	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER	EA	1.000

	•.	Call Order. 002 Proposal. 22221-Ru		0 111
ALT	Item	Description	Unit	Quantity
	0653- 1-11	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	AS	1.000
	0653- 1-12	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	AS	1.000
	0653- 1-60	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	AS	1.000
	0660- 3-51	VEHICLE DETECTION SYSTEM- MICROWAVE, ADJUST & MODIFY, CABINET EQUIPMENT	EA	1.000
	0660- 3-52	VEHICLE DETECTION SYSTEM - MICROWAVE, ADJUST & MODIFY, ABOVE GROUND EQUIPMENT	EA	1.000
	0660- 4-51	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT	EA	1.000
	0660- 4-52	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY ABOVE GROUND EQUIPMENT	EA	1.000
	0665- 1-11	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	EA	1.000
	0670- 4- 1	INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL	AS	1.000
	0670- 5-112	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	AS	1.000
	0670- 5-400	TRAFFIC CONTROLLER ASSEMBLY, MODIFY	AS	1.000
	0670- 5-600	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	AS	1.000
	0670- 5-700	TRAFFIC CONTROLLER ASSEMBLY, RESTORE- MINOR REPAIRS	AS	1.000
	0671- 2-11	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA	EA	1.000
	0671- 2-14	TRAFFIC CONTROLLER WITHOUT CABINET, FURNISH & INSTALL IN EXISTING CABINET, 2070	EA	1.000
	0676- 1-161	TRAFFIC SIGNAL CONTROLLER CABINET, REPLACE CONFLICT MONITOR IN EXISTING CABINET	EA	1.000
	0678- 1-104	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, LOAD SWITCH	EA	1.000
	0678- 1-109	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTAL, TYPE 3 TIME SWITCH	EA	1.000
	0678- 1-110	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTAL, TYPE 4 TIME SWITCH	EA	1.000
	0700- 3-201	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA	1.000
	0700- 3-204	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF	EA	1.000
	0700- 3-501	SIGN PANEL, RELOCATE, UP TO 12 SF	EA	1.000
	0700- 3-601	SIGN PANEL, REMOVE, UP TO 12 SF	EA	1.000
	0700- 12- 11	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, ONE BEACON	AS	1.000
	0700- 12- 12	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACON	AS	1.000
	0700- 12- 21	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON	AS	1.000
	0700- 12- 22	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS	AS	1.000
	0700- 12- 31	SIGN BEACON, F&I OVERHEAD MOUNT, ONE BEACON	AS	1.000
	0700- 12- 32	SIGN BEACON, F&I OVERHEAD MOUNT, TWO BEACONS	AS	1.000

Letting: 02210603 Call Order: 003 Proposal: Z2228-R0 District:02

Counties: DIST/ST-WIDE

Road Name: Pre-Event Emergency Sign Permanent Repair/Replacement

Limits:

Project(s): 4465923D210(*) Federal Aid No: N/A

Total Roadway Length: 0.000 Miles Contract Days: 365
Total Bridge Length: 0.000 Miles Letting Date: 06/03/21

Total Proposal Length: 0.000 Miles Contract Execution Days: 5

Special Start Date: N/A

Aguis/Flexible Start Time: 00 Days (acg. time)

Proposal Budget Estimate: \$0.00

Please read the full advertisement

Description:

Provide Sign Repair and Replacement Operations, including permanent repairs, pursuant to a Governor's and/or President's Declaration of a State Emergency. This Contract will be a regional contract that includes the Eastern counties: Clay, Duval, Nassau, Putnam and St. Johns counties within District 2. The Contractor shall perform Sign Repair and Replacement Operations pursuant to the terms of this Contract and at the direction of the Department. District boundaries are as described on the Agency Resources Website at the following URL:

http://www.fdot.gov/agencyresources/districts/

The Contractor shall provide a letter to the Department at the time of bid, from a surety authorized to do business in the State of Florida verifying the Contractor is bondable in the State of Florida. For the purposes of this Contract the dollar amount is established at \$500,000,00.

Awarded Contractor must execute documents within five (5) calendar days, excluding Saturdays, Sundays, and state holidays, with General Liability and Worker's Comp Insurance.

No quantities are guaranteed and there will be no unit cost adjustment for quantities required over or under the estimated quantities.

RENEWAL OPTION. PREQUALIFICATION REQUIRED. BID EXPRESS MANDATORY.

ALT Item	Description	Unit	Quantity
Section 0001 EMER.DE	ELINEATOR/ATTENUATOR/SIGN REPR(EA)		
0630- 2-11	CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF	1.000
0630- 2-12	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF	1.000
0630- 2-14	CONDUIT, FURNISH & INSTALL, ABOVEGROUND	LF	1.000
0630- 2-15	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	LF	1.000
0632- 7- 2	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	LF	1.000
0634- 4-142	SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, DIAGONAL	PI	1.000
0634- 4-152	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL	PI	1.000
0635- 2-11	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA	1.000
0635- 2-12	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	EA	1.000
0639- 1-111	ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY	AS	1.000
0639- 1-112	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY	AS	1.000
0639- 1-113	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER NOT REQUIRED	AS	1.000

		Can Order: 003 Troposai. 22220-No		
ALT	Item	Description	Unit	Quantity
	0639- 1-121	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY	AS	1.000
	0639- 1-122	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	AS	1.000
	0639- 1-123	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	AS	1.000
	0641- 2-12	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	EA	1.000
	0641- 2-15	PRESTRESSED CONCRETE POLE, F&I, TYPE P-V	EA	1.000
	0670- 4- 1	INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL	AS	1.000
	0700- 1-11	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	1.000
	0700- 1-12	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS	1.000
	0700- 1-13	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS	1.000
	0700- 1-14	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF	AS	1.000
	0700- 1-21	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF	AS	1.000
	0700- 1-22	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF	AS	1.000
	0700- 1-31	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF	AS	1.000
	0700- 1-32	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF	AS	1.000
	0700- 1-80	SINGLE POST SIGN, REPAIR	AS	1.000
	0700- 1-87	SINGLE POST SIGN, REPAIR- REPLACE POST, USE EXISTING SIGN PANEL	AS	1.000
	0700- 2-11	MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	1.000
	0700- 2-12	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS	1.000
	0700- 2-13	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS	1.000
	0700- 2-14	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	AS	1.000
	0700- 2-15	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	AS	1.000
	0700- 2-16	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF	AS	1.000
	0700- 2-17	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF	AS	1.000
	0700- 2-18	MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF	AS	1.000
	0700- 2-50	MULTI- POST SIGN, GROUND MOUNT, RELOCATE	AS	1.000
	0700- 3-101	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	EA	1.000
	0700- 3-102	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF	EA	1.000
	0700- 3-103	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF	EA	1.000
	0700- 3-104	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF	EA	1.000
	0700- 3-105	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF	EA	1.000
	0700- 3-106	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF	EA	1.000
	0700- 3-107	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF	EA	1.000
	0700- 3-108	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF	EA	1.000
	0700- 3-109	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF	EA	1.000
	0700- 3-201	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA	1.000
	0700- 3-202	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	EA	1.000
	0700- 3-203	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF	EA	1.000
	0700- 3-204	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF	EA	1.000
	0700- 3-205	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF	EA	1.000
	0100- 0-200	SIGHT AND MODINE, I STANGET & INCOME OVER ILAD MODINI, 31-100 SF		1.000

ALT	Item	Description	Unit	Quantity
	0700- 3-206	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	EA	1.000
	0700- 3-207	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF	EA	1.000
	0700- 3-208	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF	EA	1.000
	0700- 3-209	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF	EA	1.000
	0700- 3-210	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF	EA	1.000
	0700- 3-211	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND GREATER	EA	1.000
	0700- 3-301	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF	EA	1.000
	0700- 3-302	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF	EA	1.000
	0700- 3-401	SIGN PANEL, INSTALL, UP TO 12 SF	EA	1.000
	0700- 3-402	SIGN PANEL, INSTALL, 12-20 SF	EA	1.000
	0700- 3-403	SIGN PANEL, INSTALL, 21-30 SF	EA	1.000
	0700- 3-404	SIGN PANEL, INSTALL, 31-50 SF	EA	1.000
	0700- 3-405	SIGN PANEL, INSTALL, 51-100 SF	EA	1.000
	0700- 3-406	SIGN PANEL, INSTALL, 101-200 SF	EA	1.000
	0700- 3-407	SIGN PANEL, INSTALL, 201-300 SF	EA	1.000
	0700- 3-408	SIGN PANEL, INSTALL, 301-400 SF	EA	1.000
	0700- 4-111	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, UP TO 20 FT	EA	1.000
	0700- 4-112	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT	EA	1.000
	0700- 4-113	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT	EA	1.000
	0700- 4-114	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT	EA	1.000
	0700- 4-121	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, UP TO 20 FT	EA	1.000
	0700- 4-122	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 21-30 FT	EA	1.000
	0700- 5-11	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	EA	1.000
	0700- 5-21	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA	1.000
	0700- 5-22	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	EA	1.000
	0700- 11-121	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT-AC POWERED, ELECTRONIC REGULATORY SIGN, UP TO 12 SF	AS	1.000
	0700- 11-321	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, REGULATORY SIGN, UP TO 12 SF	AS	1.000
	0700- 12- 11	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, ONE BEACON	AS	1.000
	0700- 12- 12	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACON	AS	1.000
	0700- 12- 21	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON	AS	1.000
	0700- 12- 22	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS	AS	1.000
	0700- 12- 31	SIGN BEACON, F&I OVERHEAD MOUNT, ONE BEACON	AS	1.000
	0700- 12- 32	SIGN BEACON, F&I OVERHEAD MOUNT, TWO BEACONS	AS	1.000
	0700- 12- 60	SIGN BEACON, REMOVE BEACON- SIGN TO REMAIN	AS	1.000

ALT	Item	Description	Unit	Quantity
	0705- 10- 1	OBJECT MARKER, TYPE 1	EA	1.000
	0705- 10- 2	OBJECT MARKER, TYPE 2	EA	1.000
	0705- 10- 3	OBJECT MARKER, TYPE 3	EA	1.000
	0705- 11- 1	DELINEATOR, FLEXIBLE TUBULAR	EA	1.000
	0705- 11- 2	DELINEATOR, NON-FLEXIBLE	EA	1.000
	0705- 11- 3	DELINEATOR, FLEXIBLE HIGH VISIBILITY MEDIAN	EA	1.000
	0705- 11- 4	DELINEATOR, FLEXIBLE HIGH PERFORMANCE 48"	EA	1.000
	E700- 46- 32	REPAIR EXISTING SIGN (MULTI POST)	AS	1.000

Letting: 02210603 Call Order: 004 Proposal: Z2229-R0 District:02

Counties: DIST/ST-WIDE

Road Name: Pre-Event Emergency Sign Permanent Repair and Replacement

Limits: Midpoint

Project(s): 4465924D202(*) Federal Aid No: N/A

Total Roadway Length: 0.000 Miles Contract Days: 365
Total Bridge Length: 0.000 Miles Letting Date: 06/03/21

Total Proposal Length: 0.000 Miles Contract Execution Days: 5

Special Start Date: N/A

Aquis/Flexible Start Time: 00 Days (acq. time)

Proposal Budget Estimate: \$0.00

Please read the full advertisement

Description:

Provide Sign Repair and Replacement Operations, including permanent repairs, pursuant to a Governor's and/or President's Declaration of a State Emergency. This Contract will be a regional contract that includes the Western counties: Alachua, Baker, Bradford, Columbia, Dixie, Gilchrist, Hamilton, Lafayette, Levy, Madison, Suwannee, Taylor and Union counties within District 2. The Contractor shall perform Sign Repair and Replacement Operations pursuant to the terms of this Contract and at the direction of the Department. District boundaries are as described on the Agency Resources Website at the following URL: http://www.fdot.gov/agencyresources/districts/

The Contractor shall provide a letter to the Department at the time of bid, from a surety authorized to do business in the State of Florida verifying the Contractor is bondable in the State of Florida. For the purposes of this Contract the dollar amount is established at \$500,000,00.

Awarded Contractor must execute documents within five (5) calendar days, excluding Saturdays, Sundays, and state holidays, with General Liability and Worker's Comp Insurance.

No quantities are guaranteed and there will be no unit cost adjustment for quantities required over or under the estimated quantities.

RENEWAL OPTION. PREQUALIFICATION REQUIRED. BID EXPRESS MANDATORY.

ALT	Item	Description	Unit	Quantity
Section 0001 I	EMER.DEL	.INEATOR/ATTENUATOR/SIGN REPR(EA)		•
0630-	- 2- 11	CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF	1.000
0630-	- 2- 12	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF	1.000
0630-	2- 14	CONDUIT, FURNISH & INSTALL, ABOVEGROUND	LF	1.000
0630-	2- 15	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	LF	1.000
0632-	· 7- 2	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	LF	1.000
0634-	4-142	SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, DIAGONAL	PI	1.000
0634-	4-152	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL	PI	1.000
0635-	2- 11	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA	1.000
0635-	- 2- 12	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	EA	1.000
0639-	- 1-111	ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY	AS	1.000
0639-	- 1-112	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY	AS	1.000
0639-	- 1-113	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER NOT REQUIRED	AS	1.000

0639- 1-121 ELECTRICAL POWER SERVICE, FAI, UNDERGROUND, METER AS	A . T	14	Call Older: 004 Troposal: 22223-No	11.9	0 - 10
FURNISHED BY POWER COMPANY	ALT	Item	Description NATES	Unit	Quantity
PURCHASED BY CONTRACTOR 0639- 1-123		0639- 1-121	FURNISHED BY POWER COMPANY		1.000
REQUIRED 0641- 2-12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE EA 1.000 0641- 2-15 PRESTRESSED CONCRETE POLE, F&I, TYPE P-V EA 1.000 0670- 4-1 INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FUNDING A 1.000 0700- 1-11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF AS 1.000 0700- 1-12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF AS 1.000 0700- 1-13 SINGLE POST SIGN, F&I GROUND MOUNT, 12-30 SF AS 1.000 0700- 1-14 SINGLE POST SIGN, F&I GROUND MOUNT, 12-30 SF AS 1.000 0700- 1-21 SINGLE POST SIGN, F&I GROUND MOUNT, 13-30 SF AS 1.000 0700- 1-22 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP AS 1.000 0700- 1-25 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11870/700-013, 12- AS 1.000 0700- 1-25 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11870/700-012, UP TO 12 SF AS 1.000 0700- 1-32 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF AS 1.000 0700- 1-32 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 AS 1.000 0700- 1-80 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 AS 1.000 0700- 1-80 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF AS 1.000 0700- 2-11 MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF AS 1.000 0700- 2-12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF AS 1.000 0700- 2-13 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF AS 1.000 0700- 2-14 MULTI- POST SIGN, F&I GROUND MOUNT, 12-30 SF AS 1.000 0700- 2-15 MULTI- POST SIGN, F&I GROUND MOUNT, 12-30 SF AS 1.000 0700- 2-16 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF AS 1.000 0700- 2-17 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF AS 1.000 0700- 2-16 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF AS 1.000 0700- 2-16 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF AS 1.000 0700- 2-16 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF AS 1.000 0700- 3-101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 1.000 0700- 3-102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-20 SF EA 1.000 0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 1.000 0700- 3-104 SIGN PANEL, F		0639- 1-122		AS	1.000
0641- 2- 15 PRESTRESSED CONCRETE POLE, F&I, TYPE P-V EA 1.000 0670- 4- 1 INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FERNISH & INSTALL 1.000 0700- 1- 11 SINGLE POST SIGN, FAI GROUND MOUNT, UP TO 12 SF AS 1.000 0700- 1- 12 SINGLE POST SIGN, FAI GROUND MOUNT, 12-30 SF AS 1.000 0700- 1- 13 SINGLE POST SIGN, FAI GROUND MOUNT, 21-30 SF AS 1.000 0700- 1- 14 SINGLE POST SIGN, FAI BARRIER MOUNT INDEX 11871/700-013 UP AS 1.000 0700- 1- 12 SINGLE POST SIGN, FAI BARRIER MOUNT INDEX 11871/700-013, 12- AS 1.000 0700- 1- 22 SINGLE POST SIGN, FAI BARRIER MOUNT INDEX 11870/700-012, UP AS 1.000 0700- 1- 31 SINGLE POST SIGN, FAI BRIDGE MOUNT INDEX 11870/700-012, UP AS 1.000 0700- 1- 32 SINGLE POST SIGN, FAI BRIDGE MOUNT INDEX 11870/700-012, 12-20 AS 1.000 0700- 1- 80 SINGLE POST SIGN, FAI BRIDGE MOUNT INDEX 11870/700-012, 12-20 AS 1.000 0700- 1- 87 SINGLE POST SIGN, FAI GROUND MOUNT, UP TO 12 SF AS 1.000 0700- 1- 88 SINGLE POST SIGN, FAI GROUND MOUNT, UP TO 12 SF <		0639- 1-123		AS	1.000
0670- 4- 1 INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL AS 1.000 0700- 1- 11 SINGLE POST SIGN, FAI GROUND MOUNT, UP TO 12 SF AS 1.000 0700- 1- 12 SINGLE POST SIGN, FAI GROUND MOUNT, 12-20 SF AS 1.000 0700- 1- 13 SINGLE POST SIGN, FAI GROUND MOUNT, 21-30 SF AS 1.000 0700- 1- 14 SINGLE POST SIGN, FAI BARRIER MOUNT INDEX 11871/700-013 UP AS 1.000 0700- 1- 22 SINGLE POST SIGN, FAI BARRIER MOUNT INDEX 11870/700-013, 12- AS 1.000 1.000 0700- 1- 31 SINGLE POST SIGN, FAI BRIDGE MOUNT INDEX 11870/700-012, UP AS 1.000 0700- 1- 32 SINGLE POST SIGN, FAI BRIDGE MOUNT INDEX 11870/700-012, UP AS 1.000 0700- 1- 31 SINGLE POST SIGN, FAI BRIDGE MOUNT INDEX 11870/700-012, UP AS 1.000 0700- 1- 80 SINGLE POST SIGN, FAI BRIDGE MOUNT INDEX 11870/700-012, UP AS 1.000 0700- 1- 80 SINGLE POST SIGN, FAI GROUND MOUNT, UP TO 12 SF AS 1.000 0700- 2- 18 SINGLE POST SIGN, FAI GROUND MOUNT, UP TO 12 SF AS 1.000 0700- 2- 11 MULTI- POST SIGN, FAI GROUND MOUNT,		0641- 2-12	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	EA	1.000
FURNISH & INSTALL 0700- 1- 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF AS 1.000 0700- 1- 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF AS 1.000 0700- 1- 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF AS 1.000 0700- 1- 14 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF AS 1.000 0700- 1- 21 SINGLE POST SIGN, F&I GROUND MOUNT, 31- SF AS 1.000 0700- 1- 22 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP AS 1.000 0700- 1- 22 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12- AS 1.000 0700- 1- 32 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP AS 1.000 0700- 1- 32 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 AS 1.000 0700- 1- 80 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 AS 1.000 0700- 1- 87 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 AS 1.000 0700- 2- 11 MULTI- POST SIGN, REPAIR AS 1.000 0700- 2- 12 MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF AS 1.000 0700- 2- 13 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF AS 1.000 0700- 2- 14 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF AS 1.000 0700- 2- 15 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF AS 1.000 0700- 2- 16 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF AS 1.000 0700- 2- 17 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF AS 1.000 0700- 2- 18 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF AS 1.000 0700- 2- 19 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF AS 1.000 0700- 3-101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF AS 1.000 0700- 3-102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF EA 1.000 0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 10-200 SF EA 1.000 0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 10-200 SF EA 1.000 0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 10-200 SF EA 1.000 0700- 3-106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 10-200 SF EA 1.000 0700- 3-107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 10-200 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 10-200 SF EA 1.000 07		0641- 2-15	PRESTRESSED CONCRETE POLE, F&I, TYPE P-V	EA	1.000
0700- 1- 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF AS 1.000 0700- 1- 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF AS 1.000 0700- 1- 21 SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF AS 1.000 0700- 1- 21 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12- AS AS 1.000 0700- 1- 22 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11870/700-012, UP AS AS 1.000 0700- 1- 32 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP AS AS 1.000 0700- 1- 32 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 AS 1.000 0700- 1- 80 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 AS 1.000 0700- 1- 87 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 AS 1.000 0700- 1- 80 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 AS 1.000 0700- 1- 87 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 2-20 AS 1.000 0700- 1- 80 SINGLE POST SIGN, F&I BRIDGE MOUNT, 11870/700-012, 2-20 AS 1.000 0700- 1- 80 SINGLE POST		0670- 4- 1		AS	1.000
0700- 1- 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF AS 1.000 0700- 1- 14 SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF AS 1.000 0700- 1- 21 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP AS 1.000 0700- 1- 22 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12- AS AS 1.000 0700- 1- 31 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP AS 1.000 0700- 1- 32 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 AS 1.000 0700- 1- 80 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 AS 1.000 0700- 1- 80 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 AS 1.000 0700- 1- 80 SINGLE POST SIGN, F&I BRIDGE MOUNT, DEX SIGN SIGN SIGN AS 1.000 0700- 1- 80 SINGLE POST SIGN, F&I BRIDGE MOUNT, DEX SIGN SIGN SIGN AS 1.000 0700- 2- 18 MULTI- POST SIGN, F&I BRIDGE MOUNT, DEX SIGN SIGN SIGN SIGN SIGN AS 1.000 0700- 2- 18 MULTI- POST SIGN, F&I GROUND MOUNT, DEX SIGN SIGN SIGN SIGN SIGN SIGN SIGN SIGN		0700- 1-11	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	1.000
0700- 1-14 SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF AS 1.000 0700- 1-21 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP AS 1.000 0700- 1-22 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12- AS 1.000 0700- 1-31 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP AS 1.000 0700- 1-32 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 AS 1.000 0700- 1-80 SINGLE POST SIGN, REPAIR AS 1.000 0700- 1-87 SINGLE POST SIGN, REPAIR AS 1.000 0700- 1-87 SINGLE POST SIGN, REPAIR- REPLACE POST, USE EXISTING SIGN AS 1.000 0700- 1-87 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF AS 1.000 0700- 2-11 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF AS 1.000 0700- 2-12 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF AS 1.000 0700- 2-13 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF AS 1.000 0700- 2-16 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF AS 1.000 0700- 2-16		0700- 1-12	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS	1.000
0700- 1-21 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP AS 1.000 0700- 1-22 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12- 20 SF AS 1.000 0700- 1-31 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP AS 1.000 0700- 1-32 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 AS 1.000 0700- 1-80 SINGLE POST SIGN, REPAIR AS 1.000 0700- 1-87 SINGLE POST SIGN, REPAIR AS 1.000 0700- 2-18 MULTI- POST SIGN, REPAIR AS 1.000 0700- 2-11 MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF AS 1.000 0700- 2-13 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF AS 1.000 0700- 2-14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF AS 1.000 0700- 2-15 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF AS 1.000 0700- 2-16 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF AS 1.000 0700- 2-17 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF AS 1.000 0700- 2-18 MUL		0700- 1-13	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS	1.000
TO 12 SF 0700- 1- 22 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12- AS 1.000 20 SF 0700- 1- 31 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP AS 1.000 TO 12 SF 0700- 1- 32 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 AS 1.000 SF 0700- 1- 80 SINGLE POST SIGN, REPAIR AS 1.000 0700- 1- 80 SINGLE POST SIGN, REPAIR- REPLACE POST, USE EXISTING SIGN AS 1.000 0700- 2- 11 MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF AS 1.000 0700- 2- 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF AS 1.000 0700- 2- 14 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF AS 1.000 0700- 2- 15 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF AS 1.000 0700- 2- 16 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF AS 1.000 0700- 2- 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF AS 1.000 0700- 2- 17 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF AS 1.000 0700- 2- 18 MULTI- POST SIGN, F&I GROUND MOUNT, 21-300 SF AS 1.000 0700- 2- 18 MULTI- POST SIGN, F&I GROUND MOUNT, 21-300 SF AS 1.000 0700- 2- 18 MULTI- POST SIGN, F&I GROUND MOUNT, 21-300 SF AS 1.000 0700- 3-101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF AS 1.000 0700- 3-102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF EA 1.000 0700- 3-102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-300 SF EA 1.000 0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-300 SF EA 1.000 0700- 3-104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-300 SF EA 1.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-300 SF EA 1.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-300 SF EA 1.000 0700- 3-106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-300 SF EA 1.000 0700- 3-107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-300 SF EA 1.000 0700- 3-107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-300 SF EA 1.000 0700- 3-107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-300 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-300 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-300 SF EA 1.000		0700- 1-14	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF	AS	1.000
20 SF 0700- 1- 31 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP AS 1.000 TO 12 SF 0700- 1- 32 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 AS 1.000 SF 0700- 1- 80 SINGLE POST SIGN, REPAIR AS 1.000 0700- 1- 87 SINGLE POST SIGN, REPAIR REPLACE POST, USE EXISTING SIGN AS 1.000 0700- 2- 11 MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF AS 1.000 0700- 2- 13 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF AS 1.000 0700- 2- 14 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF AS 1.000 0700- 2- 15 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF AS 1.000 0700- 2- 16 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF AS 1.000 0700- 2- 18 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF AS 1.000 0700- 2- 18 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF AS 1.000 0700- 2- 18 MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF AS 1.000 0700- 2- 50 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF AS 1.000 0700- 3-101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF EA 1.000 0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF EA 1.000 0700- 3-104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 1.000 0700- 3-104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 10-200 SF EA 1.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 10-20 SF EA 1.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 1.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 1.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 1.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 1.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 1.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 1.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 1.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 1.000 0700- 3-100 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000 0700- 3-201 SIGN PA		0700- 1-21		AS	1.000
TO 12 SF 0700- 1- 32 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 AS 1.000 SF 0700- 1- 80 SINGLE POST SIGN, REPAIR AS 1.000 0700- 1- 87 SINGLE POST SIGN, REPAIR- REPLACE POST, USE EXISTING SIGN AS 1.000 0700- 2- 11 MULTI- POST SIGN, REPAIR- REPLACE POST, USE EXISTING SIGN AS 1.000 0700- 2- 11 MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF AS 1.000 0700- 2- 13 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF AS 1.000 0700- 2- 14 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF AS 1.000 0700- 2- 15 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF AS 1.000 0700- 2- 16 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF AS 1.000 0700- 2- 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF AS 1.000 0700- 2- 18 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF AS 1.000 0700- 2- 18 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF AS 1.000 0700- 2- 10 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF AS 1.000 0700- 3-101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF EA 1.000 0700- 3-101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF EA 1.000 0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 1.000 0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 1.000 0700- 3-101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-109 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000 0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000 0700- 3-204 SIGN PANE		0700- 1-22		AS	1.000
SF 0700- 1-80 SINGLE POST SIGN, REPAIR AS 1.000 0700- 1-87 SINGLE POST SIGN, REPAIR- REPLACE POST, USE EXISTING SIGN AS 1.000 0700- 2-11 MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF AS 1.000 0700- 2-12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF AS 1.000 0700- 2-13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF AS 1.000 0700- 2-14 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF AS 1.000 0700- 2-15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF AS 1.000 0700- 2-16 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF AS 1.000 0700- 2-17 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF AS 1.000 0700- 2-18 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF AS 1.000 0700- 2-18 MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF AS 1.000 0700- 3-101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF EA 1.000 0700- 3-102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF EA 1.000 0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 1.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-109 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-109 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-109 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-203 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF EA 1.000		0700- 1-31		AS	1.000
0700- 1-87 SINGLE POST SIGN, REPAIR- REPLACE POST, USE EXISTING SIGN AS 1.000 0700- 2-11 MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF AS 1.000 0700- 2-12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF AS 1.000 0700- 2-13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF AS 1.000 0700- 2-14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF AS 1.000 0700- 2-15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF AS 1.000 0700- 2-16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF AS 1.000 0700- 2-17 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF AS 1.000 0700- 2-18 MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF AS 1.000 0700- 2-18 MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF AS 1.000 0700- 3-101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF EA 1.000 0700- 3-102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF EA		0700- 1-32		AS	1.000
PANEL 0700- 2-111 MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF AS 1.000 0700- 2-12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF AS 1.000 0700- 2-13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF AS 1.000 0700- 2-14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF AS 1.000 0700- 2-15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF AS 1.000 0700- 2-16 MULTI- POST SIGN, F&I GROUND MOUNT, 51-200 SF AS 1.000 0700- 2-17 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF AS 1.000 0700- 2-18 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF AS 1.000 0700- 2-18 MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF AS 1.000 0700- 2-50 MULTI- POST SIGN, F&I GROUND MOUNT, 801-400 SF AS 1.000 0700- 3-101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF EA 1.000 0700- 3-102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF EA 1.000 0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 1.000 0700- 3-104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF EA 1.000 0700- 3-106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF EA 1.000 0700- 3-107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-00 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-00 SF EA 1.000 0700- 3-109 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-300 SF EA 1.000 0700- 3-109 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-00 SF EA 1.000 0700- 3-109 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-500 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-500 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-20 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-500 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000 0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000		0700- 1-80	SINGLE POST SIGN, REPAIR	AS	1.000
0700- 2-12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF AS 1.000 0700- 2-13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF AS 1.000 0700- 2-14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF AS 1.000 0700- 2-15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF AS 1.000 0700- 2-16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF AS 1.000 0700- 2-17 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF AS 1.000 0700- 2-18 MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF AS 1.000 0700- 2-18 MULTI- POST SIGN, GROUND MOUNT, RELOCATE AS 1.000 0700- 3-101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF EA 1.000 0700- 3-102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 1.000 0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF EA <		0700- 1-87		AS	1.000
0700- 2-13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF AS 1.000 0700- 2-14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF AS 1.000 0700- 2-15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF AS 1.000 0700- 2-16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF AS 1.000 0700- 2-17 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF AS 1.000 0700- 2-18 MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF AS 1.000 0700- 2-50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE AS 1.000 0700- 3-101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF EA 1.000 0700- 3-102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 1.000 0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF EA 1.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-300 SF EA <td></td> <td>0700- 2-11</td> <td>MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF</td> <td>AS</td> <td>1.000</td>		0700- 2-11	MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	1.000
0700- 2-144 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF AS 1.000 0700- 2-155 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF AS 1.000 0700- 2-16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF AS 1.000 0700- 2-17 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF AS 1.000 0700- 2-18 MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF AS 1.000 0700- 2-50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE AS 1.000 0700- 3-101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF EA 1.000 0700- 3-102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF EA 1.000 0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF EA 1.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF EA 1.000 0700- 3-106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF		0700- 2-12	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS	1.000
0700- 2-15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF AS 1.000 0700- 2-16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF AS 1.000 0700- 2-17 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF AS 1.000 0700- 2-18 MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF AS 1.000 0700- 2-50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE AS 1.000 0700- 3-101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF EA 1.000 0700- 3-102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF EA 1.000 0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 1.000 0700- 3-104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF EA 1.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF EA 1.000 0700- 3-106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 S		0700- 2-13	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS	1.000
0700- 2- 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF AS 1.000 0700- 2- 17 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF AS 1.000 0700- 2- 18 MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF AS 1.000 0700- 2- 50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE AS 1.000 0700- 3-101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF EA 1.000 0700- 3-102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF EA 1.000 0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 1.000 0700- 3-104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF EA 1.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF EA 1.000 0700- 3-106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL GROUND MO		0700- 2-14	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	AS	1.000
0700- 2- 17 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF AS 1.000 0700- 2- 18 MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF AS 1.000 0700- 2- 50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE AS 1.000 0700- 3-101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF EA 1.000 0700- 3-102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF EA 1.000 0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 1.000 0700- 3-104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF EA 1.000 0700- 3-106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000 0700- 3-109 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF <td< td=""><td></td><td>0700- 2-15</td><td>MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF</td><td>AS</td><td>1.000</td></td<>		0700- 2-15	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	AS	1.000
0700- 2- 18 MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF AS 1.000 0700- 2- 50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE AS 1.000 0700- 3-101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF EA 1.000 0700- 3-102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF EA 1.000 0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 1.000 0700- 3-104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF EA 1.000 0700- 3-106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF EA 1.000 0700- 3-107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF EA 1.000 0700- 3-208 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF		0700- 2-16	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF	AS	1.000
0700- 2-50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE AS 1.000 0700- 3-101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF EA 1.000 0700- 3-102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF EA 1.000 0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 1.000 0700- 3-104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF EA 1.000 0700- 3-106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF EA 1.000 0700- 3-107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000 0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF EA 1.000		0700- 2-17	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF	AS	1.000
0700- 3-101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF EA 1.000 0700- 3-102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF EA 1.000 0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 1.000 0700- 3-104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF EA 1.000 0700- 3-106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF EA 1.000 0700- 3-107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF EA 1.000 0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF EA 1.000		0700- 2-18	MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF	AS	1.000
0700- 3-102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF EA 1.000 0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 1.000 0700- 3-104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF EA 1.000 0700- 3-106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF EA 1.000 0700- 3-107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF EA 1.000 0700- 3-203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000 0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF EA 1.000		0700- 2-50	MULTI- POST SIGN, GROUND MOUNT, RELOCATE	AS	1.000
0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 1.000 0700- 3-104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF EA 1.000 0700- 3-106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF EA 1.000 0700- 3-107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF EA 1.000 0700- 3-109 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF EA 1.000 0700- 3-203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000 0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF EA 1.000		0700- 3-101	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	EA	1.000
0700- 3-104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF EA 1.000 0700- 3-106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF EA 1.000 0700- 3-107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF EA 1.000 0700- 3-109 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF EA 1.000 0700- 3-203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000 0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF EA 1.000		0700- 3-102	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF	EA	1.000
0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF EA 1.000 0700- 3-106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF EA 1.000 0700- 3-107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF EA 1.000 0700- 3-109 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF EA 1.000 0700- 3-203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000 0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF EA 1.000		0700- 3-103	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF	EA	1.000
0700- 3-106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF EA 1.000 0700- 3-107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF EA 1.000 0700- 3-109 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF EA 1.000 0700- 3-203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000 0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF EA 1.000		0700- 3-104	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF	EA	1.000
0700- 3-107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF EA 1.000 0700- 3-109 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF EA 1.000 0700- 3-203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000 0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF EA 1.000		0700- 3-105	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF	EA	1.000
0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF EA 1.000 0700- 3-109 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF EA 1.000 0700- 3-203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000 0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF EA 1.000		0700- 3-106	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF	EA	1.000
0700- 3-109 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF EA 1.000 0700- 3-203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000 0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF EA 1.000		0700- 3-107	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF	EA	1.000
0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF EA 1.000 0700- 3-203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000 0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF EA 1.000		0700- 3-108	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF	EA	1.000
0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF EA 1.000 0700- 3-203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000 0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF EA 1.000		0700- 3-109	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF	EA	1.000
0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF EA 1.000 0700- 3-203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000 0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF EA 1.000		0700- 3-201			1.000
0700- 3-203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000 0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF EA 1.000				EA	1.000
0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF EA 1.000					1.000
					1.000
					1.000

ALT	Item	Description	Unit	Quantity
	0700- 3-206	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	EA	1.000
	0700- 3-207	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF	EA	1.000
	0700- 3-208	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF	EA	1.000
	0700- 3-209	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF	EA	1.000
	0700- 3-210	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF	EA	1.000
	0700- 3-211	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND GREATER	EA	1.000
	0700- 3-301	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF	EA	1.000
	0700- 3-302	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF	EA	1.000
	0700- 3-401	SIGN PANEL, INSTALL, UP TO 12 SF	EA	1.000
	0700- 3-402	SIGN PANEL, INSTALL, 12-20 SF	EA	1.000
	0700- 3-403	SIGN PANEL, INSTALL, 21-30 SF	EA	1.000
	0700- 3-404	SIGN PANEL, INSTALL, 31-50 SF	EA	1.000
	0700- 3-405	SIGN PANEL, INSTALL, 51-100 SF	EA	1.000
	0700- 3-406	SIGN PANEL, INSTALL, 101-200 SF	EA	1.000
	0700- 3-407	SIGN PANEL, INSTALL, 201-300 SF	EA	1.000
	0700- 3-408	SIGN PANEL, INSTALL, 301-400 SF	EA	1.000
	0700- 4-111	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, UP TO 20 FT	EA	1.000
	0700- 4-112	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT	EA	1.000
	0700- 4-113	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT	EA	1.000
	0700- 4-114	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT	EA	1.000
	0700- 4-121	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, UP TO 20 FT	EA	1.000
	0700- 4-122	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 21-30 FT	EA	1.000
	0700- 5-11	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	EA	1.000
	0700- 5-21	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA	1.000
	0700- 5-22	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	EA	1.000
	0700- 11-121	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT-AC POWERED, ELECTRONIC REGULATORY SIGN, UP TO 12 SF	AS	1.000
	0700- 11-321	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, REGULATORY SIGN, UP TO 12 SF	AS	1.000
	0700- 12- 11	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, ONE BEACON	AS	1.000
	0700- 12- 12	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACON	AS	1.000
	0700- 12- 21	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON	AS	1.000
	0700- 12- 22	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS	AS	1.000
	0700- 12- 31	SIGN BEACON, F&I OVERHEAD MOUNT, ONE BEACON	AS	1.000
	0700- 12- 32	SIGN BEACON, F&I OVERHEAD MOUNT, TWO BEACONS	AS	1.000
	0700- 12- 60	SIGN BEACON, REMOVE BEACON- SIGN TO REMAIN	AS	1.000

ALT	Item	Description	Unit	Quantity
	0705- 10- 1	OBJECT MARKER, TYPE 1	EA	1.000
	0705- 10- 2	OBJECT MARKER, TYPE 2	EA	1.000
	0705- 10- 3	OBJECT MARKER, TYPE 3	EA	1.000
	0705- 11- 1	DELINEATOR, FLEXIBLE TUBULAR	EA	1.000
	0705- 11- 2	DELINEATOR, NON-FLEXIBLE	EA	1.000
	0705- 11- 3	DELINEATOR, FLEXIBLE HIGH VISIBILITY MEDIAN	EA	1.000
	0705- 11- 4	DELINEATOR, FLEXIBLE HIGH PERFORMANCE 48"	EA	1.000
	E700- 46- 32	REPAIR EXISTING SIGN (MULTI POST)	AS	1.000

Letting: 02210603 Call Order: 005 Proposal: Z2230-R0 District:02

Counties: DIST/ST-WIDE

Road Name: Pre-Event Emergency Lighting Permanent Repair

Limits: Midpoint

Project(s): 4465925D202(*) Federal Aid No: N/A

Total Roadway Length: 0.000 Miles Contract Days: 365
Total Bridge Length: 0.000 Miles Letting Date: 06/03/21

Total Proposal Length: 0.000 Miles Contract Execution Days: 5

Special Start Date: N/A

Aquis/Flexible Start Time: 00 Days (acq. time)

Proposal Budget Estimate: \$0.00

Please read the full advertisement

Description:

Provide Lighting Repair and Replacement Operations pursuant to a Governor's and/or President's Declaration of a State Emergency. This Contract will be an Eastern regional contract that includes Clay, Duval, Nassau, Putnam and St. Johns counties within District 2. Perform Lighting Repair and Replacement Operations pursuant to the terms of this Contract and at the direction of the Department. District boundaries are as described on the Agency Resources Website: http://www.fdot.gov/agencyresources/districts/

The Contractor shall Provide a letter to the Department at the time of bid, from a surety authorized to do business in the State of Florida, verifying the Contractor is bondable in the State of Florida. For the purposes of this Contract, the dollar amount is established at \$500,000.00.

Awarded Contractor must execute documents within five (5) calendar days, excluding Saturdays, Sundays, and state holidays, with General Liability and Worker's Comp Insurance.

No quantities are guaranteed and there will be no unit cost adjustment for quantities required over or under the estimated quantities.

RENEWAL OPTION. PREQUALTION REQUIRED. BID EXPRESS MANDORTORY.

ALT	Item	Description	Unit	Quantity
Section	n 0001 EMERGEI	NCY LIGHTING REPAIRS (MH)		
	0630- 2-11	CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF	1.000
	0630- 2-14	CONDUIT, FURNISH & INSTALL, ABOVEGROUND	LF	1.000
	0630- 2-15	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	LF	1.000
	0635- 2-30	PULL & SPLICE BOX, INSTALL	EA	5.000
	0635- 2-50	PULL & SPLICE BOX, REPAIR	EA	1.000
	0639- 6- 1	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL	EA	1.000
	0639- 10-	ELECTRICAL POWER SERVICE DIAGNOSTIC AND MISCELLANEOUS REPAIR	EA	1.000
	0715- 1-11	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <	LF	1.000
	0715- 1-12	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	LF	1.000
	0715- 1-13	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	LF	1.000
	0715- 1-16	LIGHTING CONDUCTORS, F&I, NO.4/0 (0000) OR LARGER	LF	1.000
	0715- 5-21	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE	EA	1.000

		Can Order: 003 Troposai. 22230-No		
ALT	Item	Description	Unit	Quantity
	0715- 5-31	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE	EA	1.000
	0715- 7-11	LOAD CENTER, F&I, SECONDARY VOLTAGE	EA	1.000
	0715-10-3	LIGHT POLE FOUNDATION, REPAIR	EA	1.000
	0715- 10- 4	LIGHT POLE FOUNDATION, STRAIGHTEN EXISTING FOUNDATION	EA	1.000
	0715- 10- 5	LIGHT POLE FOUNDATION, REMOVE FOUNDATION- NO EXISTING POLE	EA	1.000
	0715- 11-118	LUMINAIRE, F&I, ROADWAY, FLOOD	EA	1.000
	0715- 11-125	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	EA	1.000
	0715- 11-128	LUMINAIRE, F&I, UNDER DECK, FLOOD	EA	1.000
	0715- 11-211	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	EA	5.000
	0715- 11-213	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP	EA	5.000
	0715- 11-216	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP	EA	1.000
	0715- 11-400	LUMINAIRE, RELOCATE	EA	1.000
	0715- 11-500	LUMINAIRE, REMOVE	EA	1.000
	0715- 16- 5	LIGHTING - BALLAST, REPLACE	EA	1.000
	0715- 19- 3	LIGHTING - REPLACE EXISTING SURGE PROTECTOR	EA	5.000
	0715- 36- 12	LIGHT POLE, FRANGIBLE BASE, F&I, TRANSFORMER BASE	EA	5.000
	0715- 36- 14	LIGHT POLE, FRANGIBLE BASE, F&I, DOOR ASSEMBLY	EA	1.000
	0715-100- 1	LIGHT POLE COMPLETE- 30' TO 50 STANDARD FOUNDATION, PRE- EVENT CONTRACT ONLY	EA	5.000
	0715-100- 2	LIGHT POLE COMPLETE- 30' TO 50 SPECIAL FOUNDATION, PRE- EVENT CONTRACT ONLY	EA	5.000
	0715-100- 3	LIGHT POLE REPLACE ON EXISTING FOUNDATION- 30' TO 50', PRE- EVENT CONTRACT ONLY	EA	5.000
	0715-500- 1	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	EA	1.000
	E715- 16- 1	BALLAST (F&I)	EA	1.000
	E715- 16- 2	BALLAST ASSEMBLY (F&I)	AS	1.000
	E715- 17- 1	LAMP (HPS)	EA	1.000
	E715- 17- 2	LAMP (MERCURY VAPOR)	EA	1.000
	E715- 17- 3	LAMP (METAL HALIDE)	EA	1.000
	E715- 17- 5	LAMP (LPS)	EA	1.000
	E715- 17- 9	LAMP (LED)	EA	5.000
	E715- 18-101	LOAD CENTER PART (F&I) (SGL POLE BREAKER)	EA	1.000
	E715- 18-102	LOAD CENTER PART (F&I) (DBL POLE BREAKER)	EA	1.000
	E715- 18-104	LOAD CENTER PART (F&I)(BREAKER PANEL & ENCLOSURE)	EA	1.000
	E715- 18-105	LOAD CENTER PART (F&I) (CONTACTOR)	EA	1.000
	E715- 18-107	LOAD CENTER PART (F&I) (PHOTOCELL)	EA	1.000
	E715- 18-108	LOAD CENTER PART (F&I) (PHOTOCELL SOCKET)	EA	1.000
	E715- 18-110	LOAD CENTER PART (F&I)(SYSTEM SWITCH AUTO-OFF/ON)	EA	1.000
	E715- 18-111	LOAD CENTER PART (F&I) (LIGHTNING ARRESTOR)	EA	1.000
	E715- 18-112	LOAD CENTER PART (F&I) (CIRCUIT FUSE)	EA	1.000
	E715- 18-113	LOAD CENTER PART (F&I) (MAIN FUSE)	EA	1.000
	E715- 18-114	LOAD CENTER PART (F&I) (DUMMY SLUG)	EA	1.000
		- '/ (

ALT	Item	Description	Unit	Quantity
	E715- 18-115	LOAD CENTER PART(SFTY DIS SWTCH BOX,600V)(F&I)	EA	1.000
	E715- 18-116	LOAD CENTER PART (F&I) (COVER PLATE)	EA	1.000
	E715- 19- 99	LIGHTING - CABLE REMOVAL DETERRENT SYSTEM	EA	1.000
	E715- 22- 1	GROUND ROD	EA	1.000
	E715- 23- 1	REFRACTER (F&I) (STANDARD COBRA HEAD)	EA	1.000
	E715- 24- 1	FUSE (F&I) (POLE BASE)	EA	1.000
	E715- 24- 2	FUSE (F&I) (SIGN)	EA	1.000
	E715- 24- 4	DUMMY SLUG (F&I) (POLE BASE)	EA	1.000
	E715- 25- 1	FUSE HOLDER (F&I) (POLE BASE)	EA	1.000
	E715- 25- 2	FUSE HOLDER / DISCONNECT PLUG (F&I)	EA	1.000
	E715- 25- 41	FUSE HOLDER POLE BASE INSTALL ONLY	EA	1.000
	E715- 26- 4	QUICK DISCONNECT PLUG (MODULAR POLE BASE)	EA	1.000
	E715- 26- 13	SWITCH BOX (INSTALL) (FOR SIGN STRUCTURE)	EA	1.000
	E715- 32- 1	DIAGNOSTIC WORK (SHOULDER SINGLE ARM)	LO	1.000
	E715- 32- 2	DIAGNOSTIC WORK (SHOLDER DOUBLE ARM)	LO	1.000
	E715- 32- 3	DIAGNOSTIC WORK (MED SGL ARM WALL MTD)	LO	1.000
	E715- 32- 4	DIAGNOSTIC WORK (MED DBL ARM WALL MTD)	LO	1.000
	E715- 32- 5	DIAGNOSTIC WORK (BRIDGE MTD)	LO	1.000
	E715- 32- 6	DIAGNOSTIC WORK (UNDERDECK)	LO	1.000
	E715- 32- 7	DIAGNOSTIC WORK (LOAD CENTER)	LO	1.000
	E715- 32- 10	DIAGNOSTIC WORK (CIRCUIT)	LO	1.000
	E715- 32- 13	DIAGNOSTIC WORK (TOP MOUNT)	LO	1.000
	E715- 34- 03	LIGHT POLE (HANDHOLE) (DOOR ASSEMBLY) (F&I)	EA	1.000
	E715- 43- 1	ARRESTOR (HIGH VOLTAGE PRIMARY LIGHTING)	EA	1.000
	E715- 50-220	LIGHTING TRANSFORMER (F&I)(PAD MOUNT)	EA	1.000
	E715-561-101	LIGHT POLE-LEVELING (ALUM/STEEL, CONCRETE FOUNDATION)	EA	1.000

Letting: 02210603 Call Order: 006 Proposal: Z2231-R0 District:02

Counties: DIST/ST-WIDE

Road Name: Pre-Event Emergency Lighting Permanent Repair

Limits: Midpoint

Project(s): 4465926D202(*) Federal Aid No: N/A

Total Roadway Length: 0.000 Miles Contract Days: 365
Total Bridge Length: 0.000 Miles Letting Date: 06/03/21

Total Proposal Length: 0.000 Miles Contract Execution Days: 5

Special Start Date: N/A

Aquis/Flexible Start Time: 00 Days (acq. time)

Proposal Budget Estimate: \$0.00

Please read the full advertisement

Description:

Provide Lighting Repair and Replacement Operations pursuant to a Governor's and/or President's Declaration of a State Emergency. This Contract will be a Western regional contract that includes Alachua, Baker, Bradford, Columbia, Dixie, Gilchrist, Hamilton, Lafayette, Levy, Madison, Suwannee, Taylor and Union counties within District2. Perform Lighting Repair and Replacement Operations pursuant to the terms of this Contract and at the direction of the Department. District boundaries are as described on the Agency Resources Website: http://www.fdot.gov/agencyresources/districts/

The Contractor shall Provide a letter to the Department at the time of bid, from a surety authorized to do business in the State of Florida, verifying the Contractor is bondable in the State of Florida. For the purposes of this Contract, the dollar amount is established at \$500,000,00.

Awarded Contractor must execute documents within five (5) calendar days, excluding Saturdays, Sundays, and state holidays, with General Liability and Worker's Comp Insurance.

No quantities are guaranteed and there will be no unit cost adjustment for quantities required over or under the estimated quantities.

RENEWAL OPTION. PREQUALIFICATION REQUIRED. BID EXPRESS MANDATORY.

		• • • • • • • • • • • • • • • • • • •		
ALT	Item	Description	Unit	Quantity
Sectio	n 0001 EMERGE	NCY LIGHTING REPAIRS (MH)		
	0630- 2-11	CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF	1.000
	0630- 2-14	CONDUIT, FURNISH & INSTALL, ABOVEGROUND	LF	1.000
	0630- 2-15	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	LF	1.000
	0635- 2-30	PULL & SPLICE BOX, INSTALL	EA	5.000
	0635- 2-50	PULL & SPLICE BOX, REPAIR	EA	1.000
	0639- 6- 1	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL	EA	1.000
	0639- 10-	ELECTRICAL POWER SERVICE DIAGNOSTIC AND MISCELLANEOUS REPAIR	EA	1.000
	0715- 1-11	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <	LF	1.000
	0715- 1-12	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	LF	1.000
	0715- 1-13	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	LF	1.000
	0715- 1-16	LIGHTING CONDUCTORS, F&I, NO.4/0 (0000) OR LARGER	LF	1.000
	0715- 5-21	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE	EA	1.000

		Call Order: 000 Troposal: 22231-No		
ALT	Item	Description	Unit	Quantity
	0715- 5-31	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE	EA	1.000
	0715- 7-11	LOAD CENTER, F&I, SECONDARY VOLTAGE	EA	1.000
	0715- 10- 3	LIGHT POLE FOUNDATION, REPAIR	EA	1.000
	0715- 10- 4	LIGHT POLE FOUNDATION, STRAIGHTEN EXISTING FOUNDATION	EA	1.000
	0715- 10- 5	LIGHT POLE FOUNDATION, REMOVE FOUNDATION- NO EXISTING POLE	EA	1.000
	0715- 11-118	LUMINAIRE, F&I, ROADWAY, FLOOD	EA	1.000
	0715- 11-125	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	EA	1.000
	0715- 11-128	LUMINAIRE, F&I, UNDER DECK, FLOOD	EA	1.000
	0715- 11-211	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	EA	5.000
	0715- 11-213	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP	EA	5.000
	0715- 11-216	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP	EA	1.000
	0715- 11-400	LUMINAIRE, RELOCATE	EA	1.000
	0715- 11-500	LUMINAIRE, REMOVE	EA	1.000
	0715- 16- 5	LIGHTING - BALLAST, REPLACE	EA	1.000
	0715- 19- 3	LIGHTING - REPLACE EXISTING SURGE PROTECTOR	EA	5.000
	0715- 36- 12	LIGHT POLE, FRANGIBLE BASE, F&I, TRANSFORMER BASE	EA	5.000
	0715- 36- 14	LIGHT POLE, FRANGIBLE BASE, F&I, DOOR ASSEMBLY	EA	1.000
	0715-100- 1	LIGHT POLE COMPLETE- 30' TO 50 STANDARD FOUNDATION, PRE- EVENT CONTRACT ONLY	EA	5.000
	0715-100- 2	LIGHT POLE COMPLETE- 30' TO 50 SPECIAL FOUNDATION, PRE- EVENT CONTRACT ONLY	EA	5.000
	0715-100- 3	LIGHT POLE REPLACE ON EXISTING FOUNDATION- 30° TO 50° , PREEVENT CONTRACT ONLY	EA	5.000
	0715-500- 1	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	EA	1.000
	E715- 16- 1	BALLAST (F&I)	EA	1.000
	E715- 16- 2	BALLAST ASSEMBLY (F&I)	AS	1.000
	E715- 17- 1	LAMP (HPS)	EA	1.000
	E715- 17- 2	LAMP (MERCURY VAPOR)	EA	1.000
	E715- 17- 3	LAMP (METAL HALIDE)	EA	1.000
	E715- 17- 5	LAMP (LPS)	EA	1.000
	E715- 17- 9	LAMP (LED)	EA	5.000
	E715- 18-101	LOAD CENTER PART (F&I) (SGL POLE BREAKER)	EA	1.000
	E715- 18-102	LOAD CENTER PART (F&I) (DBL POLE BREAKER)	EA	1.000
	E715- 18-104	LOAD CENTER PART (F&I)(BREAKER PANEL & ENCLOSURE)	EA	1.000
	E715- 18-105	LOAD CENTER PART (F&I) (CONTACTOR)	EA	1.000
	E715- 18-107	LOAD CENTER PART (F&I) (PHOTOCELL)	EA	1.000
	E715- 18-108	LOAD CENTER PART (F&I) (PHOTOCELL SOCKET)	EA	1.000
	E715- 18-110	LOAD CENTER PART (F&I)(SYSTEM SWITCH AUTO-OFF/ON)	EA	1.000
	E715- 18-111	LOAD CENTER PART (F&I) (LIGHTNING ARRESTOR)	EA	1.000
	E715- 18-112	LOAD CENTER PART (F&I) (CIRCUIT FUSE)	EA	1.000
	E715- 18-113	LOAD CENTER PART (F&I) (MAIN FUSE)	EA	1.000
	E715- 18-114	LOAD CENTER PART (F&I) (DUMMY SLUG)	EA	1.000
	L710 10-114	LOAD OLIVIER I MICH (I WI) (DOININIT OLOO)	L A	1.000

ALT	Item	Description	Unit	Quantity
	E715- 18-115	LOAD CENTER PART(SFTY DIS SWTCH BOX,600V)(F&I)	EA	1.000
	E715- 18-116	LOAD CENTER PART (F&I) (COVER PLATE)	EA	1.000
	E715- 19- 99	LIGHTING - CABLE REMOVAL DETERRENT SYSTEM	EA	1.000
	E715- 22- 1	GROUND ROD	EA	1.000
	E715- 23- 1	REFRACTER (F&I) (STANDARD COBRA HEAD)	EA	1.000
	E715- 24- 1	FUSE (F&I) (POLE BASE)	EA	1.000
	E715- 24- 2	FUSE (F&I) (SIGN)	EA	1.000
	E715- 24- 4	DUMMY SLUG (F&I) (POLE BASE)	EA	1.000
	E715- 25- 1	FUSE HOLDER (F&I) (POLE BASE)	EA	1.000
	E715- 25- 2	FUSE HOLDER / DISCONNECT PLUG (F&I)	EA	1.000
	E715- 25- 41	FUSE HOLDER POLE BASE INSTALL ONLY	EA	1.000
	E715- 26- 4	QUICK DISCONNECT PLUG (MODULAR POLE BASE)	EA	1.000
	E715- 26- 13	SWITCH BOX (INSTALL) (FOR SIGN STRUCTURE)	EA	1.000
	E715- 32- 1	DIAGNOSTIC WORK (SHOULDER SINGLE ARM)	LO	1.000
	E715- 32- 2	DIAGNOSTIC WORK (SHOLDER DOUBLE ARM)	LO	1.000
	E715- 32- 3	DIAGNOSTIC WORK (MED SGL ARM WALL MTD)	LO	1.000
	E715- 32- 4	DIAGNOSTIC WORK (MED DBL ARM WALL MTD)	LO	1.000
	E715- 32- 5	DIAGNOSTIC WORK (BRIDGE MTD)	LO	1.000
	E715- 32- 6	DIAGNOSTIC WORK (UNDERDECK)	LO	1.000
	E715- 32- 7	DIAGNOSTIC WORK (LOAD CENTER)	LO	1.000
	E715- 32- 10	DIAGNOSTIC WORK (CIRCUIT)	LO	1.000
	E715- 32- 13	DIAGNOSTIC WORK (TOP MOUNT)	LO	1.000
	E715- 34- 03	LIGHT POLE (HANDHOLE) (DOOR ASSEMBLY) (F&I)	EA	1.000
	E715- 43- 1	ARRESTOR (HIGH VOLTAGE PRIMARY LIGHTING)	EA	1.000
	E715- 50-220	LIGHTING TRANSFORMER (F&I)(PAD MOUNT)	EA	1.000
	E715-561-101	LIGHT POLE-LEVELING (ALUM/STEEL, CONCRETE FOUNDATION)	EA	1.000