JUNE 09, 2021 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	RR Major Bridge Steel Truss	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	Cathodic Protection	Sidewalk	Other
1	E20C5	43317145201	$1,703,258	2		22	25	22		8			2		4		3				2							1	9
2	E20I7-R0	41021827230	$100,000	Prequalification Not Required																									
3	E20M4-R0	41021347237	$21,000	Prequalification Not Required																									
4	E20M5-R0	41021347238	$50,000	Prequalification Not Required																									
5	E20M6-R0	41021347239	$120,000	Prequalification Not Required																									
6	E20M9-R0	41021257239	$800,000	Prequalification Not Required																									

**Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.

Revised: 09/25/17