

MARCH 17, 2021 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	RR Major Bridge Steel Truss	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	Cathodic Protection	Sidewalk	Other		
1	E2Z66-R0	41021257226	\$100,000	Prequalification Not Required																											
2	E2Z67	41021257227	\$350,000	Prequalification Not Required																											
3	E2Z86	41021557235	\$80,000	Prequalification Not Required																											
4	E2Z91	41021827225	\$450,000	Prequalification Not Required																											
5	E2Z94-R0	44648617201	\$75,000	Business Development Initiative Contract (BDI)																											
6	E20A1	41022137213, 41022147211	\$500,000	Prequalification Not Required																											
7	E20C6	44119815201	\$1,288,358	5			1																							84	10
8	E20J9-R0	44489627201	\$100,000	Business Development Initiative Contract (BDI)																											

*Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.