



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1109 S. Marion Avenue
Lake City, FL 32025-5874

KEVIN J. THIBAUT, P.E.
SECRETARY

May 11, 2021

To: Prospective Bidders

Maintenance: Jennifer Curls, Lisa Butler, Sandy Brink, Cassandra Howell, Joe Griffith,
Star Ayers

Addenda No.:1, E20L5, Financial Project # 41022147215

**Prepare the surface and apply High Molecular Weight Methacrylate (HMWM)
sealant and temporary pavement markings to deck surface of Acosta Bridge
at SR-13 over ST Johns River.**

LETTING DATE CHANGE

The letting date for this project has been moved to May 19, 2021.

PLAN SHEET

Please see attached Acosta Bridge plan sheet.

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File E20L5.001x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Thank you,

Jim Brown
District Contracts Administrator
Phone: 386-758-3778
Fax: 386-758-3791

