

NOVEMBER 17, 2021 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	RR Major Bridge Steel Truss	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	Cathodic Protection	Sidewalk	Other
1	E20G1	43451415201	\$7,441,352.89	7																			81						12
2	E20H0-R0	41021257235, 41021267208	\$285,000	Prequalification Not Required																									
3	E20H2	41021257236, 41021267210	\$400,000	Prequalification Not Required																									
4	E20I9	41021827232	\$250,000	Prequalification Not Required																									
5	E20J3-R0	41022137217, 41022147213	\$450,000	Prequalification Not Required																									
6	E20J7	44822617201	\$100,000	Business Development Initiative Contract (BDI)																									
7	E20J8	44822717201	\$75,000	Business Development Initiative Contract (BDI)																									

**Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.