



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1109 S. Marion Avenue
Lake City, FL 32025-5874

KEVIN J. THIBAUT, P.E.
SECRETARY

October 18, 2021

To: Prospective Bidders

Construction: Kathy Thomas, Scott Lent, Star Ayers, Carrie Stanbridge, Brandi Vittur,
Jeff Bailey, Darrell Locklear, D2-ESTSPEC

**Addenda No.:1, E20G1, Financial Project # 43451415201
(SR 10A (Mathews Br) at St. Johns River Br No 720076 Steel Repair) Bridge
steel repairs and incidental construction on SR 10A (Mathews Bridge) over
St. Johns River in Duval County.**

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
B-1	10-8-2021	Listed Revisions
B-2A	10-8-2021	Added Sheet
B-3	10-8-2021	Deleted Pay Item 0110-3. Added Pay Item 0110-12-1
BQ-2	10-8-2021	Deleted Pay Item 0110-3. Added Pay Item 0110-12-1

SUPPLEMENTAL SPECIFICATION PACKAGE NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
1-6	10-8-2021	Hydro-demolition methods added

Summary Of Quantities (Trns*port)

Pay Item	Addition / Deletion / Revision	Old Quantity	New Quantity
0110-3	Deletion	1	0
0110-12-1	Addition	0	26

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File E20G1.001x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Thank you,

Jim Brown
District Contracts Administrator
Phone: 386-758-3798