



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1109 S. Marion Avenue
Lake City, FL 32025-5874

KEVIN J. THIBAUT, P.E.
SECRETARY

November 4, 2021

To: Prospective Bidders

Maintenance: Jennifer Curls, Lisa Butler, Sandy Brink, Cassandra Howell, Kevin Couey, Star Ayers

**Addenda No.:1, E20H0-R0, Financial Project # 41021257235, 41021267208
Furnishing, installing, maintaining and removal of traffic control devices for
the department related activities within the Lake City Operations area.**

SPECIFICATIONS

Specifications front page has been revised to add Bradford and Madison County.

PAY ITEM QUANTITY INCREASE

The pay items in the table below have had the quantities increased.

Item	Description
0102 60	Work Signs
0102 99	Portable Changeable Message sign, temp.
E101 1 1	Mobilization
E101 72	Mobilization Emergency Response
E102 10	Off-Duty Law Enforcement Officer
E102 74 9	Traffic Cones
E120 97 1	Truck Mounted Attenuator (Temporary)
E102 100	MOT Maintenance Services

CORRECTION TO THE ADVERTISEMENT

The Proposal Budget Estimate has been updated to \$335,000.00.

The Counties are updated to add Bradford and Madison County.

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File E20H0-R0.001x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Thank you,

Jim Brown
District Contracts Administrator
Phone: 386-758-3778
Fax: 386-758-3791