

**APRIL 20, 2022 LETTING**

NO.	PROPOSAL		BUDGET	Work Class Percentages																								
				Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	RR Major Bridge Steel Truss	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	Cathodic Protection	Sidewalk
1	E20G7	43737415201	\$1,235,988	17			16	13		27			2			1		2									2	20
2	E20H1	43737715201	\$491,153	Business Development Initiative Contract (BDI)																								
3	E20K2	44648427201	\$180,000	Business Development Initiative Contract (BDI)																								
4	E20O0	41021257248	\$400,000	Prequalification Not Required																								
5	E20U1-R0	41021827231	\$100,000	Prequalification Not Required																								
6	E20U2-R0	41021827243	\$534,000	Prequalification Not Required																								
7	E20U3-R0	41021827244	\$286,000	Prequalification Not Required																								
8	E20U7-R0	41021557250	\$312,000	Prequalification Not Required																								
9	E20V6-R0	41021347252	\$50,000	Prequalification Not Required																								
10	E20V7-R0	41021347233	\$500,000	Prequalification Not Required																								
11	E20W5-R0	41021257244	\$50,000	Prequalification Not Required																								

*\*Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

*Note: Work Class Percentages are subject to revision throughout the advertisement period.*