

**DECEMBER 14, 2022 LETTING**

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E2005-R0	41021347241	\$50,000	Prequalification Not Required																										
2	E2007-R0	41021347243	\$300,000	Prequalification Not Required																										
3	E20P0-R0	41021347246	\$570,000	Prequalification Not Required																										
4	E20P8	41021557246	\$150,000	Prequalification Not Required																										
5	E20U8	43953315201	\$940,090	Prequalification Not Required																										
6	E21A1-R0	41021347255	\$438,000	Prequalification Not Required																										

\* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

\*\* Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.