

JANUARY 19, 2022 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	RR Major Bridge Steel Truss	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	Cathodic Protection	Sidewalk	Other
1	E20H3-R0	41021347233	\$500,000	Prequalification Not Required																									
2	E20H8	41021557238	\$150,000	Prequalification Not Required																									
3	E20I6-R0	41021827229	\$75,000	Prequalification Not Required																									
4	E20I8-R0	41021827231	\$100,000	Prequalification Not Required																									
5	E20J5-R0	44822417201	\$200,000	Business Development Initiative Contract (BDI)																									
6	E20O1-R0	41021477244	\$729,000	Prequalification Not Required																									
7	E20S9-R0	44489637201	\$160,000	Business Development Initiative Contract (BDI)																									
8	E20T2-R0	41021827243	\$820,000	Prequalification Not Required																									

**Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.