MAY 11, 2022 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E20V5-R0	41021257251	$200,000	Prequalification Not Required																										
2	E20G0	43440015201	$1,292,733	9	8			7	1		9				18			2			2	2	34					1	2	3
3	E20G3	43930015201	$702,965	10	11			25	9		24				4			2			4	2							5	4
4	E20G8	43737515201	$527,742	17	14			6						7	19			1			2	17	8					3	1	5
5	E20i1	43317155201	$5,028,177	3	8			24	25		8	20		2	2	1		2												1
6	E20S7	43317135201	$702,609	4	10			29	26		10			2		9		2				2							1	5
7	E20W9-R0	41021827247	$800,000	Prequalification Not Required																										
8	E20X1-R0	41021257243	$150,000	Prequalification Not Required																										
9	E20X2	41021827248	$60,000	Prequalification Not Required																										

** Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalifed in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

*** Note: All prequalified contractors receive full credit for Mobilization.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.

Revised: 4/26/2022