

NOVEMBER 23, 2022 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	Major Bridge – Cast in Place/Post-tensioned/Super Structure	Other	
1	E20N4	43950215201	\$3,508,404	Prequalification Not Required																										
2	E20Q7	43765315201	\$3,756,000	Prequalification Not Required																										
3	E20R8	44822627201	\$125,000	Business Development Initiative Contract (BDI)																										
4	E20R9	44822717202	\$75,000	Business Development Initiative Contract (BDI)																										
5	E200H-R0	41021477251	\$230,000	Prequalification Not Required																										
6	E200M-R0	41021947207	\$2,000,000	Prequalification Not Required																										
7	E200R	41021827252	\$135,000	Prequalification Not Required																										
8	E200Y-R0	41021347256	\$100,000	Prequalification Not Required																										
9	E20W8	44277915201	\$1,187,669	6	13			8																					68	5

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.