



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1109 S. Marion Avenue
Lake City, FL 32025-5874

JARED W. PERDUE, P.E.
SECRETARY

November 17, 2022

To: Prospective Bidders

Construction: Kathy Thomas, Scott Lent, Star Ayers, Carrie Stanbridge, Brandi Vittur,
Mike Molkenbur, Jan Herbst, Chris Rhude, D2-ESTSPEC

Addenda No.: 1, E20W8, Financial Project # 44277915201
Install of crutch bents, scour countermeasures and other incidental construction on
SR 16 over S. Fork of Black Creek (Bridge No. 710022) in Clay County.

PLANS REVISION NUMBER 1

<u>Sheet Number No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
BQ2	11/14/2022	Changed Pay Item
B-1	11/14/2022	Listed Revisions
B-2A	11/14/2022	Added Sheet
B-3	11/14/2022	Changed Pay Item 400-4-5 to 400-16-25
B1-7	11/14/2022	Added Note
B1-9	11/14/2022	Revised/Deleted Notes

SUMMARY OF QUANTITIES

<u>Pay Item</u>	<u>Addition/Deletion/Revision</u>	<u>Old Quantity</u>	<u>New Quantity</u>
400-16-25	Addition	0	62
400-4-5	Deletion	62	0

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File E20W8.001x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Thank you,

Brittany Whiddon
District Contracts Administrator
Phone: 386-758-3798