

OCTOBER 19, 2022 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E2Y15	43772915201, 44129015201, 44129115201	\$6,105,087	Prequalification Not Required																										
2	E20Z9-R0	41021257254	\$300,000	Prequalification Not Required																										
3	E200A-R0	41021257245	\$950,000	Prequalification Not Required																										
4	E200F-R0	41021827251	\$500,000	Prequalification Not Required																										
5	E200G-R0	41021477250	\$126,000	Prequalification Not Required																										
6	E200I-R0	41021477252	\$400,000	Prequalification Not Required																										
7	E200N-R0	44207447201	\$59,000	Business Development Initiative Contract (BDI)																										
8	E200O	41022137221	\$2,000,000	Prequalification Not Required																										

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.