Florida Department of Transportation Bid Solicitation Notice and Approximate Quantities

Letting:	02221019	Call Order: 008	Proposal: E200O	District:02	
Counties:	DIXIE				
Road Name: Removal and Replacement of Post Tensioning (PT) Bars					
Limits:	Midpoint				
Project(s): 41	022137221(*)	Federal Aid	I No: N/A		
Total Roadway Length:		0.000 Miles	Contract Days:	280	
Total Bridge Length:		0.000 Miles	Letting Date:	10/19/22	
Total Proposal Length:		0.000 Miles	Contract Execution D	Days: 10	
			Special Start Date:	N/A	
			Aquis/Flexible Start 1	Time: 00 Days (acq. time)	
Proposal Budget Estimate:		\$2	,000,000.00		
Please read the full advertisement					

Description:

Remove and replacement of existing post-tensioning (PT) bars (92 total) in multiple spans of the twelve deficient sonovoid slab unit decks along US 19. The Contractor is responsible for providing all associated maintenance of traffic ("MOT") for US-19, intersecting roadways and for providing all incidentals including, without limitation as necessary to restore the bridges to substantially the same condition as existed prior to the removal of the existing PT bars. Services will begin upon execution of the contract and as directed by the Department's Program Manager. The initial site visit, and field work to remove and replace the PT bars shall be performed within 280 calendar days of execution of this task work order. LUMP SUM. BID EXPRESS MANDATORY.

Call Order: 008 Proposal: E2000									
ALT	Item	Description	Unit	Quantity					
Section 0001 SUPERSTRUCTURE MAINTENANCE/REPAIR (MH)									
	E999- 10- 41	MAINTENANCE LUMP SUM CONTRACT	LS	1.000					