



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1109 S. Marion Avenue
Lake City, FL 32025-5874

JARED W. PERDUE, P.E.
SECRETARY

October 17, 2022

To: Prospective Bidders

Maintenance: Jennifer Curls, Lisa Butler, Sandy Brink, Cassandra Howell, Star Ayers,
Erica Peterson

**Addenda No.:1, E2Y15, Financial Project # 43772915201, 44129015201, 44129115201
Furnish install and establish highway landscaping and irrigation systems
on SR 200 from West of Still Quarters Road to Wof Rubin Davis Lane, SR
200 from West of Rubin Davis Lane to East of CR 207 and SR 200 from I95
to West of Still Quarters Road in Nassau County.**

**In response to Bid Questions and Answers Number 39899, attached is the Revised
Advertisement to correct the total Roadway Length. The total for all three projects is
8.598 miles.**

**Also, in response to Bid Questions and Answers Number 39899, use the following Pay
Items below:**

**Please bid line 10 for Project 43772915201
Please bid line 20 for Project 44129015201
Please bid line 25 for Project 44129115201**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering
Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering>
to download Amendment File E2Y15.001x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in
AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder
and confirming your acknowledgement of Amendment and Addenda files. Failure to load all
amendment files will cause the bid to be rejected.

Thank you,

Brittany Whiddon
District Contracts Administrator
Phone: 386-758-3778
Fax: 386-758-3791