NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E20Q2	44648437201	\$180,000	1 7																										
2	E21B6-R0	44822417202	\$250,000	•																										
3	E21B7-R0	41021257245	\$1,200,000																											
4	E21B8-R0	41021347262	\$125,000																											
5	E21B9	41021347263	\$100,000																											
6	E21C0-R0	41021347264	\$176,000																											
7	E21C1-R0	41021477250	\$180,000																											
8	E21C2-R0	41021477260	59,00.00	<u> </u>																										
9	E21C7-R0	41021827256	\$800,000																											
																													П	
																													П	

^{*} Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.

^{**} Note: All prequalified contractors receive full credit for Mobilization.