DECEMBER 13, 2023 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E21D4	41022137226, 41022147216	\$500,000	• •																										
2	E21I4-R0	41021677217	\$3,729,000	00 Prequalification Not Required																										
3	E21I9-R0	41021557264	\$160,000	<u> </u>																										
4	E21J0-R0	41021827257	\$150,000																											
5	E21J6-R0	41021827254	\$100,000	Prequalification Not Required																										
																														\Box
																													\vdash	\vdash
																													\vdash	\dashv
Щ_																													ш	

^{*}Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.

^{**} Note: All prequalified contractors receive full credit for Mobilization.