



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1109 S. Marion Avenue
Lake City, FL 32025-5874

JARED W. PERDUE, P.E.
SECRETARY

January 9, 2023

To: Prospective Bidders

Construction: Kathy Thomas, Mike Molkenbur, Jeff Bailey, Darrell Locklear, Carrie Stanbridge, Scott Lent, Star Ayers, D2-ESTSPEC

**Addenda No.:2, E20T6, Financial Project # 44278015201
((SR 202 (JTB/ Intracoastal Waterway) Bridge Numbers 720442 & 720509)
Pile Jacketing with Cathodic Protection and other incidental construction
on SR 202 (J.T. Butler Blvd.) at Intracoastal Waterway Bridge (BR. Nos.
720422 and 720509 in Duval County.**

The Letting date has changed from January 18, 2023 to February 15, 2023.

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File E20T6.002x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Thank you,

Brittany Whiddon
District Contracts Administrator
Phone: 386-758-3798