JANUARY 18, 2023 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E20B8	44241115201, 4424125201	$1,120,000	Prequalification Not Required																										
2	E20O6-R0	41021347242	$265,000	Prequalification Not Required																										
3	E20T6	44278015201	$2,494,426	18	21			3																			56			2
4	E21A2-R0	41021827251	$500,000	Prequalification Not Required																										
5	E21A3-R0	41021347260	$225,000	Prequalification Not Required																										
6	E21A5-R0	41021257245	$950,000	Prequalification Not Required																										
7	A21A6-R0	41021257260	$150,000	Prequalification Not Required																										

** Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalifed in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

*** Note: All prequalified contractors receive full credit for Mobilization.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.

Revised: 4/26/2022