MARCH 15, 2023 LETTING

NO	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E20P4-R0	44422527201	\$150,000	•																										
2	E20P5	41021557243	\$100,000																											
3	E20Q0	41021557248	\$200,000																											
4	E20X7	44362815201	\$1,222,273																											
5	E21B1-R0	41021947207	\$2,000,000																											
6	E21B2-R0	41021347261	\$210,000																											
				Prequalification Not Required																										
																														\Box
																														\Box
																														\vdash

^{*}Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.

^{**} Note: All prequalified contractors receive full credit for Mobilization.