NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing, Seeding & Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E21C4	44648447201	\$175,000	<u> </u>																										
2	E21C5	44648457201	\$150,000																											
3	E21J7-R0	41021827258	\$75,000	•																										
4	E21L9-R0	41021477266	\$225,000																											
5	E21N2-R0	41021557266	\$300,000																											
6	E21N3-R0	41021347271	\$227,269.29																											
7	E21N4-R0	41021347272	\$125,000																											
8	E21N5-R0	41021827260	\$800,000																											
9	E21N9	41021557254	\$250,000																											
10	E200W	44572615201	\$2,762,179	10	11			9	6		21			5	5			2			3	5	18						3	2
																														\dashv
																														\dashv
																														-
																														-
																														=
											-					-														-
																														\dashv

^{*} Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.

^{**} Note: All prequalified contractors receive full credit for Mobilization.