

DECEMBER 11, 2024 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	P	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other					
1	E21G4-R0	41021347265	\$349,000	Prequalification Not Required																															
2	E21G5-R0	41021347266	\$208,000	Prequalification Not Required																															
3	E21G6-R0	41021347267	\$598,000	Prequalification Not Required																															
4	E21G7-R0	41021347268	\$800,000	Prequalification Not Required																															
5	E21H6	21002475201	\$2,705,515	Prequalification Not Required																															
6	E21i2-R0	41021557259	\$250,000	Prequalification Not Required																															
7	E21i3-R0	41021557260	\$100,000	Prequalification Not Required																															

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.