

FEBRUARY 14, 2024 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	P	Landscaping	Bridge Painting	Pavement Markings	Roadway Signaling	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other						
1	E21C3-R0	43890527201	\$119,645	Business Development Initiative Contract (BDI)																																
2	E21D5	41022137227	\$500,000	Prequalification Not Required																																
3	E21F7-R0	40931165202	\$1,500,000	1							1	1			5	24						1	24	42							1					
4	E21H8	41021557254	\$250,000	Prequalification Not Required																																
5	E21H9	41021557255	\$200,000	Prequalification Not Required																																
6	E21i1	41021557258	\$275,000	Prequalification Not Required																																
7	E21L4	44537415201	\$1,125,501	Prequalification Not Required																																
8	E21L5	20764855201	\$970,297	Prequalification Not Required																																
9	E21L6-R0	43890537201	53,406.48	Business Development Initiative Contract (BDI)																																
10	E21L7-R0	41021347270	\$191,875	Prequalification Not Required																																