



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

1109 S. Marion Avenue  
Lake City, FL 32025-5874

JARED W. PERDUE, P.E.  
SECRETARY

February 9, 2024

To: Prospective Bidders

Maintenance: Jennifer Curls, Lisa Butler, Sandy Brink, Cassandra Howell, Maintenance PM, Star Ayers

**Addenda No.:1, E21D5, Financial Project # 41022137227**

The improvement under this Site Specific, Lump Sum Contract consists of pile preservation using pile jackets and/ or a two-part elastomeric coating system as per contract documents. There are a total of 308 piles that will be covered under this contract. There are approximately 172 piles to be coated with the elastomeric coating and approximately 136 piles that will require pile jackets and the elastomeric coating. All spalls, moderate cracking, and exposed steel "H" piles are to be repaired as per contract documents. All augmented jackets are to be removed and replaced under the guidelines of this contract. There are 20 piles with augmented jackets, 7 piles with exposed steel "H" piles, and several minor spalls to be repaired as per contract documents. There are 20 structures to be covered under this contract, see appendix for sites and location maps.

**The Letting date has changed from February 14, 2024 to February 21, 2024.**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File E21D5.001x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Thank you,

Brittany Whiddon  
District Contracts Administrator  
Phone: 386-758-3798