SEPTEMBER 11, 2024 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	P	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E21G9-R0	21430157201	$250,000	Business Development Initiative Contract (BDI)																										
2	E21H7	21002485201	$3,500,000	Prequalification Not Required																										
3	E21i8	42879725201	$305,000	Prequalification Not Required																										
4	E21K8-R0	41022177203	$750,000	Prequalification Not Required																										
5	E21O7-R0	41021257257	$250,000	Prequalification Not Required																										
6	E21P7-R0	41021677219, 41021687210	$500,000	Prequalification Not Required																										
7	E21P8-R0	41021477267	$71,000	Prequalification Not Required																										

* *Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalifed in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

** *Note: All prequalified contractors receive full credit for Mobilization.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.

Revised: 4/26/2022