



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

1109 S. Marion Avenue  
Lake City, FL 32025-5874

JARED W. PERDUE, P.E.  
SECRETARY

August 20, 2024

To: Prospective Bidders

Maintenance: Jennifer Curls, Lisa Butler, Sandy Brink, Cassandra Howell, Star Ayers,  
Pattie Yakaboski

**Addenda No.:1, E21P8-R0, Financial Project # 41021477267**

**The work specified in this Work Document Driven Contract consists of providing all labor, materials, equipment, and incidentals to remove and dispose of silt, debris, vegetation, soil, rock, or any type of blockage inside a pipe or box culvert on State rights-of-way in St. Johns and Duval Counties.**

**The financial project number has been changed to 41021477267.**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at: <https://cpp.fdot.gov/> to download Amendment File E21P8-R0.001x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Thank you,

Brittany Whiddon  
District Contracts Administrator  
Phone: 386-758-3798