DECEMBER 17, 2025 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing, Seeding & Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E21Q6-R0	41021347277	\$360,000	\$360,000 Prequalification Not Required																										
2	E21Q7-R0	41021347278	\$120,000																											
3	E21R0	41021347281	\$225,000																											
4	E21W1-R0	41021257274	\$120,000 Prequalification Not Required															\dashv												
																			_											
																		_												
																													Ħ	
																													Ш	
																												<u> </u>	Ш	
<u></u>																												<u> </u>	\sqcup	
<u></u>																												<u> </u>	\bigsqcup	
																												<u> </u>	\sqcup	
																												<u> </u>	\sqcup	_
																												<u> </u>		

^{*}Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

 $Note: Work\ Class\ Percentages\ are\ subject\ to\ revision\ throughout\ the\ advertisement\ period.$

^{**} Note: All prequalified contractors receive full credit for Mobilization.