FEBRUARY 19, 2025 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing, Seeding & Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	SLI	Sidewalk	Other
1	E21J3	41021557263	\$300,000											Pı	requa	lifica	tion l	Not R	equire	ed										
2	E21J4	21472377201	\$175,000																											
3	E21J5	21472367201	\$175,000	• • • • • • • • • • • • • • • • • • • •																										
4	E21T4	41021347269	\$175,000	Prequalification Not Required																										
																			-											
																			-											
																			-											
-																			\dashv											
-																			\dashv											
-																														
															1															\Box
																														-
																														\vdash
-																														\vdash
-																														
																														\vdash
																														\vdash
<u> </u>																														\vdash
																														\square
																														\square
																														Ш

^{*}Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.

^{**} Note: All prequalified contractors receive full credit for Mobilization.