

MARCH 19, 2025 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing, Seeding & Sodding	Landscaping	Bridge Painting	Pavement Markings	R&R Major Bridge - Steel Tru	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other					
1	E21H1-R0	41021477263	\$790,992	Prequalification Not Required																															
2	E21H2-R0	41021477264	\$245,925	Prequalification Not Required																															
3	E21M3	43929225201	\$3,405,996	4	9			1														1	84							1					
4	E21T7-R0	44207467201	\$78,000	Business Development Initiative Contract (BDI)																															
5	E21T8-R0	41021827267	\$900,000	Prequalification Not Required																															

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.