NOVEMBER 19, 2025 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing, Seeding & Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E2X45	43316415201	\$6,150,018	7	10	6		27	7		8			28			1	1			1	1							1	2
2	E21Q2-R0	41021347273	\$525,000																											
3	E21Q3-R0	41021347274	\$301,000																											
4	E21Q5-R0	41021347276	\$748,000	8,000 Prequalification Not Required																										
5	E21T2	44822717205	\$200,000																											
6	E21T6	44791615201	\$15,354,347	4	10			15	14	42				10				1			2							1		1
7	E21W0-R0	41021477276	\$600,000																											
																														Ш
																													Ш	
																													Ш	Щ
																<u> </u>														
																<u> </u>												<u> </u>	Ш	Ш
																<u> </u>												<u> </u>	Ш	Ш
																													Ш	
																<u> </u>													Ш	\square
																<u> </u>												<u> </u>	Ш	Ш
																													Ш	

^{*}Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

 $Note: Work\ Class\ Percentages\ are\ subject\ to\ revision\ throughout\ the\ advertisement\ period.$

^{**} Note: All prequalified contractors receive full credit for Mobilization.