



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1109 S. Marion Avenue
Lake City, FL 32025-5874

JARED W. PERDUE, P.E.
SECRETARY

November 10, 2025

To: Prospective Bidders

Construction: Kathy Thomas, Victor Marrero, Aaron Kaster, Star Ayers, Jesse Johnson, Scott Lent, Carrie Stanbridge, Brandi Vittur, Michael Brock, James Driggers, David Tyler, Greg Trotter, D2-ESTSPEC

Addenda No.: 1, E2X45, Financial Project # 43316415201

The Improvements under this Contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb & gutters, lighting, highway signing, guardrail, sidewalk/bicycle path, sheet pile walls, concrete barriers, and other incidental construction on SR A1A (Heckscher Dr) in Duval County from Huguenot Memorial Park to George River Bridge.

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
1	11/10/2025	Listed Revisions
2A	11/10/2025	Added Sheet
28	11/10/2025	Removed Lighting Components

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov/> to download Amendment File E2X45.001x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Thank you,

Brittany Whiddon
District Contracts Administrator
Phone: 386-758-3798