

OCTOBER 15, 2025 LETTING

No.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *
1	E21V7-R0	41021827265	\$500,000	Mobilization **
				Major Bridge
				Minor Bridge
				Grading
				Flexible Paving
				Portland Cement
				Hot Plant-Mixed Bituminous
				Intermediate Bridge
				Bascule Bridge Rehab.
				Drainage
				Electrical
				Fencing
				Guardrail
				Grassing, Seeding & Sodding
				Landscaping
				Bridge Painting
				Pavement Markings
				Roadway Signing
				Traffic Signals
				Computerized Traffic Control
				RR Minor Bridge
				RR Intermediate Bridge
				RR Major Bridge over water
				ITS
				Sidewalk
				Other

**Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

****Note: All prequalified contractors receive full credit for Mobilization.**

Note: Work Class Percentages are subject to revision throughout the advertisement period.