SEPTEMBER 17, 2025 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing, Seeding & Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E20Y0	20944425201	$2,432,000	Prequalification Not Required																										
2	E21Q4-R0	41021347275	$618,000	Prequalification Not Required																										
3	E21R2-R0	41021477268	$212,800	Prequalification Not Required																										
4	E21R5-R0	44047837201	$167,415	Business Development Initiative Contract (BDI)																										
5	E21R7-R0	41021557269	$60,000	Prequalification Not Required																										
6	E21S7-R0	41021257269	$300,000	Prequalification Not Required																										
7	E21U4	43946725201	$2,836,000	Prequalification Not Required																										
8	E21W8	45564037202	$4,095,000	Prequalification Not Required																										

** Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalifed in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

*** Note: All prequalified contractors receive full credit for Mobilization.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.

Revised: 4/26/2022