APRIL 15, 2026 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing, Seeding & Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E21T0-R0	44822417203	$250,000	Business Development Initiative Contract (BDI)																										
2	E21U5	44541725201	$1,334,955	Prequalification Not Required																										
3	E21V2	21325975201	$1,804,748	Prequalification Not Required																										
4	E21V5	44327225201	$2,260,928.97	10	8			7	10		30			22	2	1		1			3	1	3							3
5	E21Z7-R0	41021827271	$130,000	Prequalification Not Required																										
6	Z2260-R0	TBD	$0	Prequalification Not Required																										
7	Z2261-R0	TBD	$0	Prequalification Not Required																										
8	Z2262-R0	TBD	$0	Prequalification Not Required																										
9	Z2263-R0	TBD	$0	Prequalification Not Required																										
10	Z2264-R0	TBD	$0	Prequalification Not Required																										
11	Z2265-R0	TBD	$0	Prequalification Not Required																										
12	Z2266-R0	TBD	$0																				100							
13	Z2267-R0	TBD	$0																				100							

** Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalifed in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

*** Note: All prequalified contractors receive full credit for Mobilization.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.

Revised: 4/26/2022