NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing, Seeding & Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E21Q8-R0	41021347279	$450,000	Prequalification Not Required																										
2	E21R3-R0	41021477270	$399,700	Prequalification Not Required																										
3	E21R8	41021557270	$500,000	Prequalification Not Required																										
4	E21S0	44648467201	$450,000	Business Development Initiative Contract (BDI)																										
5	E21Y0	45564057201	$2,870,632	Prequalification Not Required																										
6	E21Y3	41021257276	$250,000	Prequalification Not Required																										
7	E21Y4	21082555201, 41021557280, 44554475201, 42698695201, 41021557280	2868308.42	Prequalification Not Required																										
8	E21Y6	45564047201	$4,800,000	Prequalification Not Required																										

** Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalifed in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

*** Note: All prequalified contractors receive full credit for Mobilization.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.