NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing, Seeding & Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E21S8-R0	41021257270	$250,000	Prequalification Not Required																										
2	E21U2	44076525201, 4407653520	$476,694	Prequalification Not Required																										
3	E21U3	44752925201	$1,001,000	Prequalification Not Required																										
4	E21V1-R0	41021257273	$600,000	Prequalification Not Required																										
5	E21V8-R0	41021827266	$500,000	Prequalification Not Required																										
6	E21W2-R0	41021267220	$60,000	Prequalification Not Required																										
7	E21Y1-R0	21430157202	$200,000	Prequalification Not Required																										
8	E21Y5-R0	41021347288	$150,000	Prequalification Not Required																										

** Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalifed in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

*** Note: All prequalified contractors receive full credit for Mobilization.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.

Revised: 4/26/2022