## *JULY 15, 2026 LETTING*

| NO. | PROPOSAL | FPN | BUDGET | Maintenance Of Traffic * | Mobilization ** | Major Bridge | Minor Bridge | Grading | Flexible Paving | Portland Cement | Hot Plant-Mixed Bituminous | Intermediate Bridge | Bascule Bridge Rehab. | Drainage | Electrical | Fencing | Guardrail | Grassing, Seeding & Sodding | Landscaping | Bridge Painting | Pavement Markings | Roadway Signing | Traffic Signals | Computerized Traffic Control | RR Minor Bridge | RR Intermediate Bridge | RR Major Bridge over water | ITS | Sidewalk | Other |
|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|
| 1 | E22A5-R0 | 41022177210 | $80,000 | Prequalification Not Required | | | | | | | | | | | | | | | | | | | | | | | | | | |

** Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalifed in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

*** Note: All prequalified contractors receive full credit for Mobilization.*

*Note: Work Class Percentages are subject to revision throughout the advertisement period.*

**Revised: 4/26/2022**