NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing, Seeding & Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E21R4-R0	41021477271	$1,368,788	Prequalification Not Required																										
2	E21V9-R0	41021477275	$250,000	Prequalification Not Required																										
3	E21X0-R0	41021477272	$120,000	Prequalification Not Required																										
4	E21Z9	45564077201, 45564067201	$6,217,751	Prequalification Not Required																										
5	E22A4-R0	44822637202	$175,000	Business Development Initiative Contract (BDI)																										
6	E22B2-R0	41021257277	$65,000	Prequalification Not Required																										
7	E22B3-R0	41021827269	$898,200	Prequalification Not Required																										

* *Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalifed in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

** *Note: All prequalified contractors receive full credit for Mobilization.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.

Revised: 4/26/2022