



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1074 Hwy 90
Chipley, Florida 32428

MIKE DEW
SECRETARY

October 26, 2018

ADDENDUM NO. 1

To: **ALL PROPOSAL HOLDERS**
FINANCIAL ITEM NUMBER: 43996215201
CONTRACT NUMBER: E3R96
DESCRIPTION: District Contract consist of the construction of a signal at the SR 392A Hutchison Boulevard at Clara Avenue Intersection in Bay County.

BIDS TO BE RECEIVED: ~~November 8, 2018~~ November 21, 2018

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- **The letting date for this contract has been moved to Thursday, November 21, 2018 at 2:00 PM. (Due to network disruption caused by hurricane Michael)**
- **Letting Date: ~~11/08/2018~~ 11/21/2018**

Please use this revision when preparing your bid.

Sealed bids will be received until 2:00 p.m. local time on November 21, 2018 in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at <http://www.dot.state.fl.us/contractsadministrationdistrict3/> to download Amendment No. 1, file E3R96.001.

Also all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Roland Ybarra by phone at (850) 330-1364 or by email at roland.ybarra@dot.state.fl.us.

Sincerely,

Steve Thames
Procurement Contracts Manager

ST:ry

c.c. Ed Hudec, Renae Sanders, Hal Gore, File